
If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Proposal Forms and Plans & Request for Authorization to Bid”  (BDE 124) and the ORIGINAL “Affidavit of Availability”
(BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a
"Request for Proposal Forms and Plans" he/she must indicate at that time which items are being requested For
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been
analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, approved by the Central
Bureau of Construction, that indicates which items have been approved For Bidding.  If Authorization to Bid
cannot be approved, the Proposal Denial and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status.  This is critical in
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal
when bids are submitted.  That portion of the proposal that must be returned includes the following:

 1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
 2. Other special documentation and/or information that may be required

by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS :  It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?
Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the revisions prior to submitting their bid. If
plans/proposals were requested prior to the date of the addendum, an addendum package should have been mailed to
the planholder. If plans/proposals were ordered after the date of the addendum, the plans/proposal package should
already include all revisions and an identifying addendum sheet immediately after the proposal cover sheet. Failure by
the bidder to include an addendum could result in a bid being rejected as irregular. If a planholder has not received an
addendum within 5 days after the addendum date noted, they should call 217-782-7806.
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Proposal Submitted By

Name

Address

City

Letting January 18, 2002
NOTICE TO PROSPECTIVE BIDDERS
This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.
(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,
Proposal, Contract
and Contract Bond

        Springfield, Illinois 62764

  Contract No. 98570
Union County
Section (91-3HB-1)-1,(91-3B)DR
Project BHI-57-1(189)29
FAI Route 57
District 9 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

  A Bid Bond is included.

Prepared by
  A Cashier’s Check or a Certified Check is included F

Checked by
                            (Printed by authority of the State of Illinois)
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INSTRUCTIONS

ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit
a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

HOW MANY PROPOSALS SHOULD PROSPECTIVE BIDDERS REQUEST?:  Prospective bidders should, prior to
submitting their initial request for plans and proposals, determine their needs and request the total number of plans and
proposals needed for each item requested.  There will be a nonrefundable charge of $15 for each set of plans and
specifications issued.

WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part
B of the Request for Proposal Forms and Plans & Request for Authorization to Bid form (BDE 124) and submit an original
Affidavit of Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  Only
those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids
are submitted.  That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
 
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified will
not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding        Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806
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PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of _______________________________________________________________

_________________________________________________________________________

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 98570
Union County
Section (91-3HB-1)-1,(91-3B)DR
Project BHI-57-1(189)29
FAI Route 57
District 9 Construction Funds

 The rehabilitation of two structures carrying FAI Route 57 over Cypress Creek and two structures
over County Highway 17 located east of Anna and south of IL Route 146.  The work will consist of
the removal and replacement of the superstructures, concrete decks and bearings, abutment and
pier modifications and new bridge approach pavements.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 11/2001)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned
further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to
him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full
amount of the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal
Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 .....................$150 $2,000,000 to $3,000,000 ..................$100,000
$5,000 to $10,000 .....................$300 $3,000,000 to $5,000,000 ..................$150,000

$10,000 to $50,000 ..................$1,000 $5,000,000 to $7,500,000 ..................$250,000
$50,000 to $100,000 ..................$3,000 $7,500,000 to $10,000,000 ..................$400,000

$100,000 to $150,000 ..................$5,000 $10,000,000 to $15,000,000 ..................$500,000
$150,000 to $250,000 ..................$7,500 $15,000,000 to $20,000,000 ..................$600,000
$250,000 to $500,000 ................$12,500 $20,000,000 to $25,000,000 ..................$700,000
$500,000 to $1,000,000 ................$25,000 $25,000,000 to $30,000,000 ..................$800,000

$1,000,000 to $1,500,000 ................$50,000 $30,000,000 to $35,000,000 ..................$900,000
$1,500,000 to $2,000,000 ................$75,000 over $35,000,000 ...............$1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item   _______________________________

    Section No.  ________________________________

           County  ________________________________

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination
No. Sections Included in Combination

              Combination Bid
              Dollars                 Cents

7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with
the return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 

Page 1

98570
State Job # - C-99-015-02

PPS NBR - 9-97450-0100 Project Number Route
County Name - UNION- - BHI-0571/189/029 FAI 57
Code - 181 -  - 
District - 9 -  - 
Section Number - (91-3HB-1)-1, (91-3B)DR 90

90
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0321430 BR APP PVT CON PCC SP SQ YD 331.000

X0323080 DRAINAGE SCUPPR DS-12 EACH 8.000

X4066430 BC SC SUPER "D"  N105 TON 219.000

X4066620 BCBC SUP IL-19.0 N105 TON 480.000

X7015000 CHANGEABLE MESSAGE SN CAL MO 14.000

X7050167 TEMP TRBT T1 SPL  TAN EACH 2.000

X8410105 TEMP LIGHTING SYSTEM EACH 1.000

Z0002600 BAR SPLICERS EACH 304.000

Z0047300 PROTECTIVE SHIELD SQ YD 524.000

Z0056200 SAND MOD IMP ATT REL EACH 96.000

Z0056400 SAND MOD IMP ATT TEMP EACH 72.000

Z0065700 SLOPE WALL REPAIR SQ YD 99.000

Z0065730 SLOPEWALL SLUR PUMPNG CU YD 14.000

20200100 EARTH EXCAVATION CU YD 1,950.000

20700220 POROUS GRAN EMBANK CU YD 560.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 

Page 2

98570
State Job # - C-99-015-02

PPS NBR - 9-97450-0100 Project Number Route
County Name - UNION- - BHI-0571/189/029 FAI 57
Code - 181 -  - 
District - 9 -  - 
Section Number - (91-3HB-1)-1, (91-3B)DR 90

90
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25000200 SEEDING CL  2 ACRE 4.400

25000350 SEEDING CL  7 ACRE 4.400

25000400 NITROGEN FERT NUTR POUND 704.000

25000500 PHOSPHORUS FERT NUTR POUND 528.000

25000600 POTASSIUM FERT NUTR POUND 528.000

25000700 AGR GROUND LIMESTONE TON 8.800

25100115 MULCH METHOD 2 ACRE 8.800

25100630 EROSION CONTR BLANKET SQ YD 2,182.000

28000250 TEMP EROS CONTR SEED POUND 440.000

28000300 TEMP DITCH CHECKS EACH 36.000

28000400 PERIMETER EROS BAR FOOT 64.000

28000500 INLET & PIPE PROTECT EACH 9.000

28100105 STONE RIPRAP CL A3 SQ YD 227.000

28100107 STONE RIPRAP CL A4 SQ YD 12.000

40600100 BIT MATLS PR CT GALLON 382.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT NUMBER - 
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98570
State Job # - C-99-015-02

PPS NBR - 9-97450-0100 Project Number Route
County Name - UNION- - BHI-0571/189/029 FAI 57
Code - 181 -  - 
District - 9 -  - 
Section Number - (91-3HB-1)-1, (91-3B)DR 90

90
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

42001165 BR APPR PAVT SQ YD 999.000

42001300 PROTECTIVE COAT SQ YD 1,430.000

42001420 BR APPR PVT CON (PCC) SQ YD 100.000

44000030 BIT SURF REM VAR DP SQ YD 661.000

44000100 PAVEMENT REM SQ YD 4,228.000

48201000 BIT SHOULDERS TON 219.000

50101500 REM EXIST SUP-STR EACH 4.000

50102400 CONC REM CU YD 162.800

50105220 PIPE CULVERT REMOV FOOT 845.000

50200100 STRUCTURE EXCAVATION CU YD 758.000

50300100 FLOOR DRAINS EACH 12.000

50300150 NEOPRENE EXPAN JT  2 FOOT 93.000

50300225 CONC STRUCT CU YD 187.100

50300255 CONC SUP-STR CU YD 933.800

50300260 BR DECK GROOVING SQ YD 4,244.000
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CONTRACT NUMBER - 
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98570
State Job # - C-99-015-02

PPS NBR - 9-97450-0100 Project Number Route
County Name - UNION- - BHI-0571/189/029 FAI 57
Code - 181 -  - 
District - 9 -  - 
Section Number - (91-3HB-1)-1, (91-3B)DR 90

90
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50300300 PROTECTIVE COAT SQ YD 3,598.000

50300310 ELAST BEARING ASSY T1 EACH 44.000

50300320 ELAST BEARING ASSY T2 EACH 22.000

50301245 FORM CONC REP =< 5 SQ FT 16.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500505 STUD SHEAR CONNECTORS EACH 14,598.000

50800205 REINF BARS, EPOXY CTD POUND 278,440.000

51500100 NAME PLATES EACH 4.000

54200427 P CUL 1 RCCP  12 FOOT 120.000

54213657 PRC FLAR END SEC 12 EACH 6.000

54215967 R C PIPE ELBOW 12 EACH 6.000

54248510 CONCRETE COLLAR CU YD 1.200

58700200 BRIDGE SEAT SEALER SQ FT 448.000

59000100 EPOXY CRACK SEALING FOOT 23.000

60100060 CONC HDWL FOR P DRAIN EACH 4.000
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98570
State Job # - C-99-015-02

PPS NBR - 9-97450-0100 Project Number Route
County Name - UNION- - BHI-0571/189/029 FAI 57
Code - 181 -  - 
District - 9 -  - 
Section Number - (91-3HB-1)-1, (91-3B)DR 90

90
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

60900245 TC INLT BX 609006 SPL EACH 12.000

60900515 CONC THRUST BLOCKS EACH 6.000

63000000 SPBGR TY A FOOT 275.000

63100045 TRAF BAR TERM T2 EACH 3.000

63100085 TRAF BAR TERM T6 EACH 16.000

63200310 GUARDRAIL REMOV FOOT 673.000

63301000 REM & RE-ERECT SPBGR FOOT 550.000

67000400 ENGR FIELD OFFICE A CAL MO 14.000

67100100 MOBILIZATION L SUM 1.000

70100205 TRAF CONT-PROT 701401 EACH 1.000

70100410 TRAF CONT-PROT 701416 EACH 2.000

70100420 TRAF CONT-PROT 701411 EACH 1.000

70101835 TRAF CONT-PROT BLR 22 L SUM 1.000

70300100 SHORT-TERM PAVT MKING FOOT 920.000

70300220 TEMP PVT MK LINE 4 FOOT 6,699.000

70300240 TEMP PVT MK LINE 6 FOOT 490.000
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98570
State Job # - C-99-015-02

PPS NBR - 9-97450-0100 Project Number Route
County Name - UNION- - BHI-0571/189/029 FAI 57
Code - 181 -  - 
District - 9 -  - 
Section Number - (91-3HB-1)-1, (91-3B)DR 90

90
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70301000 WORK ZONE PAVT MK REM SQ FT 2,785.000

70400100 TEMP CONC BARRIER FOOT 2,560.000

70400200 REL TEMP CONC BARRIER FOOT 2,700.000

70400600 REL TEMP CONC BAR  SO FOOT 120.000

70500100 TEMP SPBGR TY A FOOT 125.000

70500665 TEMP TR BAR TERM T6 EACH 2.000

78001110 PAINT PVT MK LINE  4 FOOT 6,679.000

78001130 PAINT PVT MK LINE  6 FOOT 490.000

78200405 GUARDRAIL MARKERS EACH 27.000

78200500 BARRIER WALL MARKERS EACH 24.000

78201000 TERMINAL MARKER - DA EACH 2.000

78300100 PAVT MARKING REMOVAL SQ FT 810.000

78300200 RAISED REF PVT MK REM EACH 14.000

84100110 REM TEMP LIGHT UNITS EACH 8.000



CONTRACT NUMBER 98570

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is s
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT

PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I.  GENERAL

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

II.  ASSURANCES

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.

B.  Felons

1.  The Illinois Procurement Code provides:

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C.  Conflicts of Interest

1.  The Illinois Procurement Code provides in pertinent part:

Section 50-13.  Conflicts of Interest.

(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
Illinois Toll Highway authority.

(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of Illinois.

(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State
or member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence
before his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed
within 365 days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available
from the Department upon request.

D.  Negotiations

1.  The Illinois Procurement Code provides in pertinent part:

Section 50-15.  Negotiations.

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that
person has a contract for future employment or is negotiating concerning possible future employment.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E.  Inducements

1.  The Illinois Procurement Code provides:

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F.  Revolving Door Prohibition

1.  The Illinois Procurement Code provides:

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15,
1999.

2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G.  Reporting Anticompetitive Practices

1.  The Illinois Procurement Code provides:

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H.  Confidentiality

1.  The Illinois Procurement Code provides:

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I.  Insider Information

1.  The Illinois Procurement Act provides:

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

III.  CERTIFICATIONS

A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B.  Bribery

1.  The Illinois Procurement Code provides:

Section 50-5.  Bribery.

(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of
Illinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1)  the business has been finally adjudicated not guilty; or

(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5.

C.  Educational Loan

1.  Section 3 of the Educational Loan Default Act provides:

§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not
in default on an educational loan as provided in Section 3 of the Act.

D.  Bid-Rigging/Bid Rotating

1.  Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall
contain a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local
government as a result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide
the appropriate forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E.  International Anti-Boycott

1.  Section 5 of the International Anti-Boycott Certification Act provides:

§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2.  The bidder makes the certification set forth in Section 5 of the Act.

F.  Drug Free Workplace

1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the
contractor is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by
the terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later
than five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s
policy of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the
penalties that may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating
that a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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IV.  DISCLOSURES

A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B.  Financial Interests and Conflicts of Interest

1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal
10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The
disclosure shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their
instrument of ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial
interest of each person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the
disclosure of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A:  For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may sign the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and
accurate.  The Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company.  Before signing
this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the Bidder signs the Certification,
the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

I have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

          Name of Authorized Representative (type or print)                                Title of Authorized Representative (type or print)

  
                                                                             Signature of Authorized Representative                                               Date
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Form A:  For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer
to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by
a person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to
be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity?  YES         NO      

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00?  YES         NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive
income.)  YES         NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00?  YES         NO __

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that
is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be,
but does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated
by a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by
the bidding entity.  It must be signed by an individual who is authorized to execute contracts for the bidding entity.  Note:  Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following:

Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency
contracts and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases.

D. Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

•  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures.  The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT
OF TRANSPORTATION

Form A
Financial Information &

Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of
the requirements set forth in Form A.  See Disclosure Form Instructions.

DISCLOSURE  OF   FINANCIAL  INFORMATION

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in terms
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00 (60%
of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure Form
A for each individual meeting these requirements)
FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other:  (explain on separate sheet):
% or $ value of ownership/distributable income share:

2.  Disclosure of Potential Conflicts of Interest.   Check  “Yes”  or  “No”  to indicate which, if any, of the following
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and
describe.

(a)  State employment, currently or in the previous 3 years, including contractual employment of services.
Yes      No __

      If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll
Highway Authority? Yes      No __

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary

exceeds $90,420.00,  (60% of the Governor’s salary as of  7/1/01)  provide  the name the State
agency for which you are employed and your annual salary. ___________________________
___________________________________________________________________________
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds $90,420.00,  (60% of the Governor’s salary as of  7/1/01) are you entitled to receive
(i)  more than  7 1/2%  of  the  total  distributable i ncome  of your firm, partnership,  association or
corporation, or (ii) an amount in excess of the salary of the Governor? Yes       No __

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds $90,420.00,  (60% of the Governor’s salary as of  7/1/01) are  you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or  (ii)  an amount in excess of 2 times the
salary of the Governor? Yes       No __

_______________________________________________________________________________________
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes      No __

      If your answer is yes, please answer each of the following questions.

1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development
     Board or the Illinois Toll Highway Authority? Yes      No __

2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any
    agency of the  State of  Illinois, and  his/her  annual salary exceeds  $90,420.00,  (60%  of the
    Governor’s salary as of  7/1/01)  provide the name of the spouse  and/or  minor children, the name

                 of the State agency for which he/she is employed and his/her annual salary. __________________
    _______________________________________________________________________________

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the
    State of Illinois, and  his/her annual salary exceeds  $90,420.00,  (60% of the salary of the Governor

     as of  7/1/01) are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm,  partnership,  association or  corporation, or  (ii)  an  amount  in  excess  of   the  salary of  the
Governor? Yes       No __

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the
    State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor’s salary as of

                 7/1/01)  are you and your spouse or any minor children entitled to receive  (i) more than 15% in the
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or
                 (ii) an amount in excess of 2 times the salary of the Governor?

Yes       No __
___________________________________________________________________________________
(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of
     Illinois currently or in the previous 3 years. Yes      No __
________________________________________________________________________________________
(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
     son, or daughter. Yes      No __
________________________________________________________________________________________
(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in
     the discharge of that office currently or in the previous 3 years. Yes      No __
________________________________________________________________________________________

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
            son, or daughter. Yes      No __

________________________________________________________________________________________
(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes      No __
________________________________________________________________________________________
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
     son, or daughter. Yes      No __
________________________________________________________________________________________
(i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection

     committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political
            action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes      No __
________________________________________________________________________________________
(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the

            last 2 years by any registered election or re-election committee registered with the Secretary of State or any
    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of
    State or the Federal Board of Elections.

Yes      No __
________________________________________________________________________________________

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:
Name of Authorized Representative (type or print)

Completed by:
Title of Authorized Representative (type or print)

Completed by:
Signature of Individual or Authorized Representative           Date

NOT APPLICABLE STATEMENT
I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative           Date
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ILLINOIS DEPARTMENT
OF TRANSPORTATION

Form B
Other Contracts &

Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency:  Yes      No __
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative          Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders on
all construction contracts advertised by the Illinois Department of Transportation:

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
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Contract No. 98570
Union County
Section (91-3HB-1)-1,(91-3B)DR
Project BHI-57-1(189)29
FAI Route 57
District 9 Construction Funds

PART I. IDENTIFICATION

Dept. Human Rights # _______________________________  Duration of Project:  _____________________________

Name of Bidder:  __________________________________________________________________________________

PART II.  WORKFORCE PROJECTION
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
                                                                               TABLE A                                                                                                              TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT
JOB TOTAL *OTHER APPREN- ON THE JOB TOTAL MINORITY

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES
M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL
EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS
PIPEFITTERS,
PLUMBERS

PAINTERS
LABORERS,
SEMI-SKILLED
LABORERS,
UNSKILLED

TOTAL

                                            TABLE C
TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.

TRAINING M F M F M F M F
APPRENTICES

ON THE JOB
TRAINEES
*Other minorities are defined as Asians (A) or Native Americans (N).
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 - Pg 1 (Rev. 3/98)
                                                                   Note:  See instructions on the next page                                                               IL 494-0454
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RETURN WITH BID Contract No. 98570
Union County
Section (91-3HB-1)-1,(91-3B)DR
Project BHI-57-1(189)29
FAI Route 57
District 9 Construction Funds

PART II. WORKFORCE PROJECTION - continued

B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the event
the undersigned bidder is awarded this contract.

The undersigned bidder projects that:  (number) ____________________________________ new hires would be
recruited from the area in which the contract project is located; and/or (number)
_______________________________ new hires would be recruited from the area in which the bidder’s principal
office or base of operation is located.

C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) _________________________________________ persons will
be directly employed by the prime contractor and that (number) __________________________ persons will be
employed by subcontractors.

PART III. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART II is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed to
be part of the contract specifications.

Company ________________________________________               Telephone Number ___________________

                 _________________________________________

Address  _________________________________________

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.
BC-1256-Pg. 2 (Rev. 3/98)
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NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block
needs to be completed only if revisions are required.

Signature:  _____________________________________ Title:  _____________________ Date:  _____________
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause.  YES _____  NO _____

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of
OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES _____  NO _____

-18-



RETURN WITH BID Contract No. 98570
Union County
Section (91-3HB-1)-1,(91-3B)DR
Project BHI-57-1(189)29
FAI Route 57
District 9 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
 Signature of Authorized Representative

(IF A CORPORATION)

Typed or printed name and title of Authorized Representative

Attest
Signature

(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)

Corporate Name

By
(IF A JOINT VENTURE) Signature of Authorized Representative

Typed or printed name and title of Authorized Representative

Attest
Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
-19-
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Division of Highways
Proposal Bid Bond
(Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified
in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the
Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required
insurance coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt
payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission
or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between
the amount specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by
said bid proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full payment within such
period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its expenses, including attorney’s
fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this
__________________ day of ____________________________ A.D., _____.

PRINCIPAL SURETY

(Company Name) (Company Name)

By: By:
                            (Signature & Title)                                           (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF __________________

I, _________________________________________________________, a Notary Public in and for said County, do hereby certify  that

______________________________________________and _______________________________________________________________

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary
act for the uses and purposes therein set forth.

Given under my hand and notarial seal this ___________ day of ___________________________, A.D. ________.

My commission expires   _____________________        _______________________________________________
                                                                                                                                Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing below the Principal is ensuring
the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid
bond as shown above.

____________________ _____________________________________ ____________________________________________
Electronic Bid Bond ID# Company/Bidder Name Signature and Title

BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

PROPOSALS
for construction work advertised for bids by the
Illinois Department of Transportation

Item No. Item No. Item No.

                                                             Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 323
Illinois Department of Transportation
2300 South Dirksen Parkway
Springfield, Illinois  62764



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

Contract No. 98570
Union County
Section (91-3HB-1)-1,(91-3B)DR
Project BHI-57-1(189)29
FAI Route 57
District 9 Construction Funds

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.



NOTICE TO BIDDERS

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., January 18, 2002.  All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 98570
Union County
Section (91-3HB-1)-1,(91-3B)DR
Project BHI-57-1(189)29
FAI Route 57
District 9 Construction Funds

 The rehabilitation of two structures carrying FAI Route 57 over Cypress Creek and two structures over
County Highway 17 located east of Anna and south of IL Route 146.  The work will consist of the
removal and replacement of the superstructures, concrete decks and bearings, abutment and pier
modifications and new bridge approach pavements.

3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for
Road and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine
carefully all documents, to make all required inspections, and to inquire or seek explanation of the same
prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract.  By execution and
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Kirk Brown, Secretary
BD 351 (Rev. 11/2001)
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INDEX
FOR

SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2002

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL
PROVISIONS and LOCAL AGENCY SPECIAL PROVISIONS.

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.

No Supplemental Specifications this year.
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X State Required Contract Provisions All Federal-aid Construction

Contracts (Eff. 2-1-69) (Rev. 10-1-83) .................................................................................. 1
2 X Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93).................................. 3
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)............................................................................................... 4
4 Specific Equal Employment Opportunity Responsibilities

NonFederal-aid Contracts (Eff. 3-20-69) (Rev. 1-1-94) ........................................................ 15
5 Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 4-1-93) ................................................ 21
6 R.R. Protection Liability Form (Eff. 6-10-58) (Rev. 9-29-67) ......................................................... 26
7 X Asphalt Quantities and Cost Reviews (Eff. 7-1-88) ....................................................................... 42
8 National Pollutant Discharge Elimination System Permit (Eff. 7-1-94).......................................... 43
9 Haul Road Stream Crossings, Other Temporary Stream Crossings and

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98) ................................................................. 44
10 Construction Layout Stakes Except for Bridges (Eff. 5-1-93) (Rev. 1-1-02).................................. 45
11 Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-02) ................................................................ 48
12 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-97)................................... 51
13 Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic

Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) ................................................................ 53
14 Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (Rev. 1-1-97)........................................ 59
15 Quality Control/Quality Assurance of Bituminous Concrete Mixtures

(Eff. 1-1-99) (Rev. 1-1-02)..................................................................................................... 65
16 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 2-1-97).................................................. 84
17 Bituminous Surface Removal (Coldmilling) (Eff. 11-1-87) (Rev. 10-15-97)................................... 88
18 X Resurfacing of Milled Surfaces (Eff. 10-1-95) ............................................................................... 90
19 PCC Partial Depth Bituminous Patching (Eff. 1-1-98) ................................................................... 91
20 Patching with Bituminous Overlay Removal (Eff. 10-1-95) (Rev. 7-1-99)...................................... 93
21 X Epoxy Coating on Reinforcement (Eff. 4-1-97) (Rev. 7-15-97) ..................................................... 95
22 X Protective Shield System (Eff. 4-1-95) (Rev. 8-1-95) .................................................................... 96
23 Polymer Concrete (Eff. 8-1-95) (Rev.11-1-99) .............................................................................. 97
24 X Controlled Low-Strength Material (CLSM) (Eff. 1-1-90) (Rev. 1-1-99) .......................................... 99
25 Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-98) ................................................................................ 104
26 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) ........................................... 105
27 Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-97)...................................................................................... 110
28 X Give em a Brake Sign (Eff. 8-1-89) (Rev. 08-1-91) ....................................................................... 112
29 X Portable Changeable Message Signs (Eff. 11-1-93) (Rev. 2-1-96)............................................... 113
30 Direction Indicator Barricades (Eff. 7-1-99) ................................................................................... 114
31 X Night Time Inspection of Roadway Lighting (Eff. 5-1-96) .............................................................. 115
32 X Aggregate Gradation Control System (Eff. 7-1-95) ....................................................................... 116
33 English Substitution of Metric Bolts (Eff. 7-1-96)........................................................................... 117
34 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 7-15-97) ........................... 118
35 Polymer Modified Emulsified Asphalt (Eff. 5-15-89) ...................................................................... 120
36 Corrosion Inhibitor (Eff. 3-1-90) (Rev. 7-1-99)............................................................................... 122
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction" adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring
Special Provisions" indicated on the Check Sheet included herein which apply to and govern
the construction of FAI 57, Project BHI-57-1(189)29,  Sections (91-3HB-1)-1 and (91-3B)DR, in
Union County and in case of conflict with any part or parts of said specifications, the said
Special Provisions shall take precedence and shall govern.

DESCRIPTION OF WORK

This project is located on Interstate 57 over Cypress Creek approximately 0.7 miles south of the
IL 146 interchange and over County Highway 17 approximately 0.6 miles south of the IL 146
interchange in Union County.

The rehabilitation and repair to these structures consists of removing the existing
superstructures and replacing them with new composite steel beams, concrete decks and
bearings.  Abutment and Pier Modifications and new bridge approach pavements will be
included.
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UTILITIES
Effective 1984     Revised 1/2/97
9-105D3-97

Add the following after the first paragraph of Article 105.07 of the Standard Specifications:

Underground utilities have been plotted from available surveys and records and, therefore, their
locations must be considered approximate only. There also may be utilities for which the
locations are unknown. Verification of locations of underground utilities, shown or not shown,
will be the responsibility of the Contractor. The following utility companies have facilities within
the project limits which will require adjustment:

Name and Address
of Utility Type Locations

Estimated
Date Adjustment

Completed
Southern IL Electric
Coop
P.O. Box 100
Dongola, IL  62926

Overhead Electric North of County
Highway 17

N/A

Additional utility information may be obtained by calling the "Joint Utility Location Information for
Excavators" phone number, 800-892-0123.

TRAFFIC CONTROL PLAN
Effective 1985     Revised 2/17/99
9-107T1-97

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the guidelines contained in the National Manual on Uniform
Traffic Control Devices for Streets and Highways, the Supplemental Specifications, these
Special Provisions, and any special details and highway standards contained herein and in the
plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following traffic control related (1) Highway Standards; (2)
Supplemental Specifications and Recurring Special Provisions; and (3) other Special Provisions
which are included in this contract:

1. Standards:
701001 701101 701301 701411 701426 704001 BLR 22-3
701006 701106 701401 701416 702001 780001

2. Supplemental Specifications and Recurring Special Provisions:
Guardrail & Barrier Wall Delineation
Give em a Brake Sign Portable Changeable Message Signs
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3. Special Provisions:
Traffic Control Deficiency Deduction Keeping Roads Open to Traffic
Temporary Concrete Barrier Relocation Sequence of Construction
Suggested Sequence of Operations Type III Barricades
Sand Module Impact Attenuators

If at any time the signs are in place but not applicable, they shall be turned from the view of
motorists or covered as directed by the Engineer.

Traffic control standards shall be applied as directed by the Engineer.  Suggested applications
for each standard are as follows:

701001  This standard is used where at all times all vehicles, equipment, workers or their
              activities are more than 5 m (15') from the edge of pavement.

701006  This standard should be used for guardrail removal and installation, grading, seeding,
              and other miscellaneous work which is performed within 4.5 m (15'), but not closer
than
              600 mm (2') to the edge of the traffic lane.

701101  This standard is used where at any time, any vehicle, equipment, worker or their
              activities will encroach in the area closer than 4.5 m (15') up to the edge of pavement.

701106  This standard is used where at all times all vehicles, equipment, workers or their
              activities are more than 4.5 m (15') from the edge of pavement.

701301  This standard will apply when short time work operations are being performed.  Typical
              such operations are bituminous density testing, application of temporary pavement
              marking, marking patches, and miscellaneous survey operations.

701401  This standard will apply when there is an undivided roadway only with left lane closure
              in the opposite direction.  This standard shall be omitted when the median is less than
3
              m (10').

701411  This standard is used where, at any time any vehicle, equipment, workers or their
              activities require a lane closure in close proximity of an exit or entrance ramp.

701416  This standard is used where at any time, any vehicle, equipment, workers or their
              activities require the closure of two adjacent lanes and a temporary crossover is
              provided by making use of one lane of pavement normally used by opposing flow of
              traffic and concrete barrier is used to separate the opposing traffic.

701426  This standard is used where any vehicle, equipment, workers or their activities will
              require:  1)  stationary operations up to 1 hour, or 2)  a continuous or intermittent
              moving operation where the average speed is greater than 1 mph.

702001  This standard is used for sign installation.  When curb or paved shoulder are present
               this dimension shall be 600 mm (24') to the face of curb or 1.8 m (6') to the outside
              edge of the paved shoulder.
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ROAD CLOSURE STANDARD BLR 22

This standard shall be used for the removal of the existing superstructure and the installation of
the new steel beams on the Interstate 57 over County Highway 17 bridges.  County Highway 17
shall be closed for no more than 4 days total.

The property owner located immediately East of structures 091-0009 & 0010 shall be given
pedestrian access through the construction zone when access is not permitted due to the Union
County bridge project.  The contractor shall inform the Engineer one week in advance of any
road closure to allow them to make vehicular provisions during the closure period.

The contractor shall install Changeable Message Boards 1 week prior to and during the closure
of County Highway 17 to alert the travelling public.  The location and the message shall be as
determined by the Engineer.  Any cost incurred by the contractor for this access requirement
and these Changeable Message Boards shall be paid for according to Article 109.04 of the
Standard Specifications.

KEEPING ROADS OPEN TO TRAFFIC

It is the intention of the Department that FAI Route 57 be kept open to traffic at all times during
the construction of this section.  At least one lane of traffic in each direction will remain open
through the construction zones.

Any inconveniences or delays caused the Contractor in complying with this special provision will
be considered as incidental to the contract and no additional compensation will be allowed.

HAULING ACROSS BRIDGES AND PAVEMENT

In order to facilitate grading operations, the Contractor may be required to haul across the
pavement or bridge.  This work shall be performed in accordance with Articles 107.15 and
107.16 of the Standard Specifications and as follows:

1. Hauling across existing or proposed structures shall be limited to legal load limits.

It is understood and agreed that the Contractor has taken the above stipulations into account in
submitting his bid and no additional compensation will be allowed for the traffic control or for
any delay or inconvenience caused by the above requirements.
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SEQUENCE OF CONSTRUCTION

The Contractor shall schedule his work so his sequence of operations will implement
compliance with the special provision, “Keeping Roads Open to Traffic,” and produce the
following particular results:

1. At least one lane of traffic in each direction shall be maintained at all times.

2. Before traffic is directed to the Stage I traffic lanes, the following work shall be
completed:

a) Placement of guardrail and terminal sections required for Stage I.
b) Placement of signs, temporary pavement markings, sand module impact

attenuators, and temporary concrete barriers in their Stage I positions.
c) Removal/relocation of existing temporary concrete barrier and sand module

impact attenuators closing the crossovers.

3. Before traffic is redirected to the Stage II traffic lanes, the following work shall be
completed:

a) Construction of the northbound structures and all northbound approach roadway
improvements.

b) Placement of guardrail and terminal sections required for Stage II.
c) Placement of signs, temporary pavement markings, sand module impact

attenuators, and temporary concrete barriers in their Stage II positions.

4. Before traffic is redirected to the Stage III traffic lanes, the following items shall be
completed:

a) The southbound structures and all southbound approach roadway
improvements.

b) Remove temporary concrete barrier and sand module impact attenuators, and
install signs, drums, and pavement markings in their Stage III positions.

5. Before FAI 57 is opened to multilane, two-way traffic, the following items shall be
completed:

a) Crossover pavement removal.
b) Median reconstruction.

6. Complete the remaining work under traffic using the applicable Traffic Control and
Protection standards.  All lanes are to be open at night with temporary pavement
markings placed in same locations as permanent markings.

The following sequence of operations is designed to accomplish the above results, but is a
suggestion only.  The Contractor may select and use his own sequence of operations provided
it is approved by the Engineer before any work involved in the sequence is initiated.
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SUGGESTED SEQUENCE OF OPERATIONS

Pre-Stage I

1. Install signing required for Stage I per the plans and Traffic Control and Protection
Standard 701416, and cover until barrier placement begins.

2. Install temporary pavement markings for Stage I traffic using applicable Traffic Control
and Protection Standards.

3. Remove all existing pavement markings that will be in conflict with the revised traffic
patterns and as required by the Engineer.

Stage I

1. Implement Stage I by placing temporary concrete barriers, drums, and sand module
impact attenuators to route traffic over the southbound structures as shown on Stage I
Construction Details on the plans.

2. Remove the existing northbound approach pavements.

3. Remove the existing northbound structures (see structure plans for this work).

4. Construct the new northbound structures (see structure plans).

5. Place backfill behind abutments and wingwalls and construct new approach pavements.

6. Construct new bituminous shoulders and resurfacing.

7. Erect new guard rails.

8. Place seeding in disturbed areas near bridges.

9. Install temporary pavement markings and signs for Stage II traffic.

Stage II

1. Implement Stage II by placing temporary concrete barriers, drums, and sand module
impact attenuators in Stage II positions and routing traffic over the northbound
structures as shown on Stage II Construction Details on the plans.  Install signing,
drums, and pavement markings according to Traffic Control and Protection Standard
701411.

2. Remove the existing southbound approach pavements.

3. Remove the existing southbound structures (see structure plans for this work).

4. Construct new southbound structures and place backfill behind abutments and
wingwalls (see structure plans).

5. Construct new approach pavements and resurfacing.
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6. Erect new guard rails.

7. Place seeding in disturbed areas near bridges.

8. Remove temporary concrete barriers and sand module impact attenuators.

9. Install temporary pavement markings and signs for Stage III traffic.

Stage III

1. Implement Stage III by placing drums to route traffic to the outer lanes in each direction
as shown on Stage III Construction Details on the plans.

2. Remove temporary crossovers.

3. Remove temporary guardrail and temporary traffic barrier terminal and erect new traffic
barrier terminal on NW corner of Structure Number 091-0009.

4. Complete seeding.

5. Remove drums.  Open roads for multilane traffic.

Post-Stage III

Complete all remaining roadway work under traffic using applicable Traffic Control and
Protection Standards.

1. Remove temporary pavement markings and place pavement markings for multilane
traffic.

NOTES:

1. The work items in each stage are represented in a general sequence of
performance.  The Contractor shall prepare a detailed construction operations
plan for approval by the Engineer.  Contingent upon the Engineer’s concurrence,
this plan may modify the construction sequence shown to permit optimum
utilization of time, labor and equipment.

2. See structure drawings for more information regarding staging of construction of
the structures.

3. It is understood and agreed that the Contractor has taken the above stipulations
into account in submitting his bid, and no additional compensation will be allowed
on account of these requirements.
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BITUMINOUS SURFACE REMOVAL (VARIABLE DEPTH)

This work shall consist of variable depth milling and planing in accordance with the details
shown on the plans and Section 440 of the Standard Specifications.

This work shall be paid for at the contract unit price per SQUARE YARD for BITUMINOUS
SURFACE REMOVAL (VARIABLE DEPTH), which price shall be payment in full for all labor,
equipment, and materials necessary to perform the work as specified.

SEEDING AND MULCH
Effective 1984     Revised 9/1/99
9-250MA2-97

This work shall be performed in accordance with Sections 250 and 251 of the Standard
Specifications, as shown in the plans, and as specified herein:

(a) Class 2 Seeding (Roadside Mixture) shall be used at the locations shown in the plans.
The following seed mixtures and rates per acre shall be used during the time of year
indicated:

Seed Mixture

Spring
3/1 to 6/1
Lb/Acre

6/1
to

7/31

Fall
8/1 to 10/1

Lb/Acre

10/1
to

11/14

Dormant
11/15 to 3/1

Lb/Acre
Alta or KY 31 Tall Fescue 40 40 60
Perennial Ryegrass 20 Do 20 Do 30
Creeping Red Fescue 20 Not 20 Not 30
Spring Oats 60 Seed 0 Seed 0
Winter Wheat 0 60 60

(b) Fertilizer and agricultural ground limestone shall be uniformly spread over the designated
areas immediately prior to seedbed preparation at the following rates per acre:

120 lb. of Nitrogen Fertilizer Nutrients (N)
120 lb. of Phosphorus Fertilizer Nutrients (P)
120 lb. of Potassium Fertilizer Nutrients (K)

40 lb. of Nitrogen Fertilizer Nutrients (N) shall be used with Class 7 seeding.

    2 tons of Agricultural Ground Limestone

(c) Straw mulch shall be applied to seeded areas at the rate of 2 tons per acre of Method 2
for Class 2 and Class 7 Seeding.

(d) Erosion Control Blanket shall be used:

1. In ditch flowlines to hold the straw and seed in place.
2. In place of straw mulch on slopes steeper than 3:1.
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TEMPORARY SEEDING AND MULCH
Effective 1984     Revised 9/1/99
9-250MA3-97

This work shall be performed in accordance with Sections 250 and 251 of the Standard
Specifications, as shown in the plans, and as follows:

(a) Class 7 Seeding shall be used as a temporary erosion control method when permanent
seeding cannot be accomplished so as to limit the surface area of erodible earth material
exposed by clearing, grubbing, excavation, borrow, and embankment operations. The
following seed mixtures and rates per acre shall be used during the time of year indicated:

Seed Mixture

Spring
3/1 to 8/1
Lb/Acre

Fall
8/1 to 11/15

Lb/Acre

Winter
11/16 to 2/28

Perennial Ryegrass 20 20 Temporary
Spring Oats 60 0 Straw
Winter Wheat 0 60 Mulching Only

(b) Fertilizer and agricultural ground limestone shall be uniformly spread over the designated
areas immediately prior to seed bed preparation at the following rates per acre:

40 lb. of Nitrogen Fertilizer Nutrients (N)
0 lb. of Phosphorus Fertilizer Nutrients (P)
0 lb. of Potassium Fertilizer Nutrients (K)
0 tons of Agricultural Ground Limestone

(c) Straw mulch shall be applied to all seeded areas at the rate of 2 tons per acre of Method
2.

PREPARATION OF AGGREGATES
Effective 1985
9-406MT2-85

Add the following to the second paragraph of Article 406.09:

The maximum allowable moisture in any one hot bin shall be 0.3% by weight for batch type
plants and for continuous mix plants. For drum mixing plants, the limitation shall be 0.5%
moisture in the mixture as discharged from the drum.
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SLOPE WALL REPAIR
Effective:  June 16, 2000

This work consists of the repair of the existing slope walls as directed by the Engineer
according to Sections 501 and 511 of the Standard Specifications.

Description.  This work shall be preformed at the locations shown in the plans.  This work shall
consist of the removal and replacement of the existing slope wall and, if required, filling in the
voids beneath the slope wall with Controlled Low-Strength Material.

Basis of Payment.  This work will be paid for at the contract unit price per square yard for
SLOPE WALL REPAIR, which price shall include removing, disposal and replacing the
damaged slope wall at the locations shown in the plans.  Controlled Low-Strength Material will
be paid for separately if it is required.

REMOVAL OF EXISTING SUPERSTRUCTURE
Effective:  October 10, 1996

The Contractor is advised that the existing concrete superstructure is a continuous structure
and removal must be done in a proper sequence, possibly with falsework support, in order to
avoid a potentially hazardous collapse of the span or spans adjacent to the removal area.  The
sequence of removal and the use of any required falsework is the responsibility of the
Contractor and shall be taken into account in his/her contract bid price for REMOVAL OF
EXISTING SUPERSTRUCTURE.

TEMPORARY CONCRETE BARRIER RELOCATION

This item shall be performed in accordance with the plans, the applicable portions of Section
704 of the Standard Specifications, and as specified herein.

The Contractor shall plan the operations involved in removing and relocating the temporary
concrete barrier so as to minimize the period when the work zone will be unprotected; and to
assure that, in the opinion of the Engineer, sufficient barrier will be in place at the end of each
work day to shield traffic from all hazards. During the relocation operations, cones, drums or
barricades shall be placed at 10 foot centers across all gaps in the barrier.

Prior to the relocation of the temporary concrete barrier from its initial location, the Contractor
shall submit and obtain the Engineer's approval of a work plan for relocating the barrier which
will meet the above requirements. The Engineer may require the Contractor to first furnish and
install separate additional temporary concrete barrier of sufficient length to assure that the
remaining needed barrier can be relocated from the initial installation in one daylight period.

Any additional barrier which must be furnished shall be paid for at the contract unit price per
lineal foot for RELOCATE TEMPORARY CONCRETE BARRIER. No additional compensation
will be allowed on account of the above requirements.
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TEMPORARY LIGHTING SYSTEM

This work shall consist of furnishing, installing and maintaining a temporary lighting system.
The service installation and lighting controller shall be furnished by the Contractor and
approved by the Engineer.  Wood poles will be as specified in the plans with length as
determined by the Engineer.

The Contractor shall notify the Engineer at least 48 hours in advance when the lighting system
is to be activated.  The Engineer will then inspect the installation.  After approval of the
Department, the maintenance of the temporary lighting system, including all energy charges,
shall become the responsibility of the Contractor until removal is directed by the Engineer.  All
equipment and materials furnished by the Contractor shall remain his/hers after removal has
been completed.

The Contractor shall be responsible for maintaining the lighting installation in proper operating
condition.  Maintenance procedures shall be performed as follows:

(a) Inspectors.  The Contractor shall provide the Engineer the names and telephone
numbers of two persons who will be available 24 hours a day, 7 days a week, in case of
a total outage.

(b) If a single luminaire is out, it shall be replaced in two working days.

The service installation shall be type B and shall meet the requirements of Section 805 of the
Standard Specifications for Road and Bridge Construction, adopted January 1, 2002, with the
following modifications:

This item consists of installing a service installation type A without the meter.  The circuit
breaker shall be housed in a NEMA 4X weatherproof enclosure.  The cost of furnishing and
installing the circuit breaker as well as any connectors or conduit shall be included in this item.
The Contractor shall notify the utility company prior to beginning work to determine the utility
company regulations relating to electrical service.

The Contractor shall provide the utility company an estimated date that the service connection
will be required, the agency which will be responsible for monthly service charges, and the
connected load for flat rate billing if required.  The responsible agency is the Contractor.  The
customer service agreement with the utility company shall be executed by the Contractor for
monthly service charges.  This work shall not be paid for but shall be included in the cost of the
temporary lighting systems.

This item will be paid for at the contract unit price EACH for TEMPORARY LIGHTING
SYSTEM.
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REMOVAL OF TEMPORARY LIGHTING UNITS

This work shall consist of the removal of the temporary lighting system.

All lighting system items such as poles, luminaires, lighting controllers, etc. shall be removed
and disposed of according to Section 841 of the Standard Specifications.  All equipment and
materials funished by the Contractor shall remain his/hers after removal has been completed.

Units will not be individually measured for payment, rather the lighting system as a whole will be
measured as 1 each.

This work will be paid for at the contract unit price per EACH for REMOVAL OF TEMPORARY
LIGHTING UNITS, which price shall include the complete removal and disposal of the entire
temporary lighting system.
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PIPE CULVERT REMOVAL

This work shall consist of the removal and disposal of existing pipe culverts at the locations
specified in the plans.

The existing pipe culverts, including concrete, wood, metal, or other headwalls or end sections
when present, shall be removed and disposed of according to Section 501 of the Standard
Specifications.

This work will be measured in place in feet of existing culvert to be removed.

This work will be paid for at the contract unit price per FOOT for PIPE CULVERT REMOVAL,
which price shall include the complete removal and disposal of the culverts and headwalls or
end sections if present.

TYPE C INLET BOX (SPECIAL)

This work shall consist of the construction of bridge approach pavement inlet boxes in
accordance with the details shown on the plans and Section 609 of the Standard Specifications.

This work shall be paid for at the contract unit price per EACH for TYPE C INLET BOX
STANDARD 609006 (SPECIAL), which price shall be pavement in full for all labor, equipment,
the 12” reinforced concrete pipe between inlet boxes and from the box to the concrete collar,
grate, and all other materials necessary to perform the work as specified.

SLOPEWALL SLURRY PUMPING

Effective:  October 22, 2000
Revised: January 25, 2001

This work shall consist of the placement of a Controlled Low-Strength Material (CLSM) in a void
under a section of slope wall at locations shown on the plans, according to this special
provision and as directed by the Engineer.

The material shall be controlled low-strength material as specified in the Recurring Special
Provision for Controlled Low-Strength Material.

The Contractor shall place forms to confine the CLSM under the slope wall.  Sandbags or other
means shall be used to restrict seepage of the CLSM out of the void.

Placement temperature and curing shall be as provided in the Recurring Special Provision for
Controlled Low-Strength Material.

The placement of the CLSM may be by pumping or by chute if accessible by the mixer.

Basis of Payment:  The work will be paid for at the contract unit price per cubic meter (cubic
yard) for SLOPE WALL SLURRY PUMPING.  Measured volume shall be the actual volume of
the void computed from field measurements.
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FORMED CONCRETE REPAIR
Effective: October 10, 1995
Revised: January 1, 2002

This work consists of removing and disposing of all deteriorated concrete and replacing it with
new concrete at the locations specified on the plans and as directed by the Engineer.  The
concrete shall have a minimum compressive strength as specified on the plans but not less
than that specified for class SI concrete.  This work shall also include the construction of
necessary formwork and scaffolding and installing supplemental reinforcement bars and
expansion bolts as directed by the Engineer.

The materials and construction methods shall conform to the applicable provisions of Sections
503 and 508 of the Standard Specifications.  The coarse aggregate for Class SI concrete shall
be gradation CA 16 only.

Construction Methods.  The areas to be repaired shall have all loose, unsound concrete
removed completely by the use of an electric chisel or other mechanical tools approved by the
Engineer.  All reinforcing bars within the repair area shall be undercut to a depth that will permit
a minimum of 25 mm (1 in.) of plastic concrete under the reinforcing bars.  When removing the
existing concrete the Contractor shall provide a 25 mm (1 in.) deep saw cut along the outside
edges of the repair area.

Existing reinforcement bars shall be cleaned by sandblasting.  After cleaning, all exposed
reinforcement shall be carefully evaluated to determine if replacement or additional
reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new inkind reinforcement bars.  New bars shall be
lapped a minimum of 32 bar diameters to existing bars.  An approved “squeeze type”
mechanical bar splicer capable of developing in tension at least 125 percent of the yield
strength of the existing bar shall be used when it is not feasible to provide the minimum bar lap.
No welding of bars will be permitted.  The furnishing and replacing of supplemental
reinforcement bars shall be included in this item.

The formwork shall provide a smooth and uniform concrete finish most nearly matching the
existing surface of the concrete structures.  Formwork shall be completely mortar tight and
closely fitted where they adjoin the existing concrete surface to prevent  leakage.  Air vents may
be provided to reduce voids and improve surface appearance.  The Contractor shall use
exterior mechanical vibration, as approved by the Engineer, to release air pockets that may be
entrapped.

Concrete slump at the job site, after a superplasticizing admixture is added, shall be 150-180
mm + 25 mm (6-7 in. + 1 in.).  The superplasticizer shall comply with Type F of the
Department's approved admixture list.

Prior to placing the new concrete the Contractor shall prepare the surface of the existing
concrete against which the new concrete is placed by sand, air or water blasting.  The surface
shall be free of oil, dirt and loose concrete.  Just prior to concrete placement the surface shall
be thoroughly wetted to a saturated surface dry condition or as directed by the Engineer.

Curing shall be done according to the applicable portions of Article 1020.13 of the Standard
Specifications and as directed by the Engineer.
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All areas of repair, under this item shall have a minimum concrete thickness of 25 mm (1 in.).

The Contractor shall anchor the new concrete to the existing concrete with 20 mm (3/4 in.)
diameter expansion hook bolts for all overhead repair areas and wherever the depth of concrete
removal is greater than 205 mm (8 in.).  The expansion hook bolts shall be spaced at 380 mm
(15 in.) maximum centers both vertically and horizontally.  The furnishing and placing of the
expansion hook bolts shall be included in this item.

At all locations, where the removal of deteriorated concrete reaches a total depth including all
sides greater than 300 mm (12 in.) or half the depth of the member, the Bureau of Bridges and
Structures shall be contacted for structural evaluation.

Method of Measurement.  The completed formed concrete repair, accepted by the Engineer,
will be measured in square meters (square feet).  The computed area will include the formed
and/or finished surface areas.

Basis of Payment.  The above specified work shall be paid for at the contract unit prices per
square meter (square foot) for FORMED CONCRETE REPAIR (DEPTH GREATER THAN 125
mm (5 in.)) and/or FORMED CONCRETE REPAIR (DEPTH EQUAL TO OR LESS THAN 125
mm (5 in.)) which prices shall include all labor and materials necessary to complete the work in
place.
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CLEANING AND PAINTING EXISTING STEEL STRUCTURES
Effective: October 2, 2001
Revised:  January 2, 2002

Description.  This work shall consist of the preparation of all designated metal surfaces by the
method(s) specified on the plans.  This work shall also include the painting of those designated
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all
materials, equipment, labor, and other essentials necessary to accomplish this work and all
other work described herein and as directed by the Engineer.

Materials.  All materials to be used on an individual structure shall be produced by the same
manufacturer.  The Bureau of Materials and Physical Research has established a list of all
products that have met preliminary requirements.  Each batch of material, except for the
penetrating sealer, must be tested and approved before use.  Tinting of the coat(s) when
required, shall be done by the paint manufacturer.  Field tinting is not allowed.

The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

Item Article
(a) Waterborne Acrylic 1008.24
(b) Aluminum Epoxy Mastic 1008.25
(c) Organic Zinc Rich Primer (Note 1)
(d) Epoxy/ Aliphatic Urethane (Note 1)
(e) Penetrating Sealer (Note 2)

Note 1:These material requirements shall be according to the Special Provision for the Organic
Zinc-Rich Paint System.

Note 2:The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The
sealer shall have the following properties:

(a) The volume solids shall be 98%(plus or minus 2%).
(b) Shall be clear or slightly tinted color.

The manufacturer shall provide certification of compliance with testing requirements
above and the compatibility of the sealer with the specified paint systems.

Submittals.  The Contractor shall submit for Engineer review and acceptance, the following
plans and information for completing the work.  The plans and information shall be submitted a
minimum of two weeks prior to the Preconstruction Conference.  Details for each of the plans
are presented within the body of this specification.

a) Contractor Qualifications.  Evidence of Contractor qualifications.

b) Quality Control (QC) Program.  The QC Program shall identify the following; the
names and qualifications/training of the personnel managing the program and
conducting quality control tests, the instrumentation that will be used, a schedule of
required measurements and observations, procedures for correcting unacceptable work,
procedures for improving surface preparation and painting quality as a result of quality
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control findings, and incorporate the daily documentation forms that shall be used to
record work quality and test results.

c) Inspection Access Plan.  The inspection access plan for use by Contractor QC
personnel for ongoing inspections and by the Engineer during Quality Assurance (QA)
observations.

d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall
include the methods of surface preparation and type of equipment to be utilized for
washing, hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter,
abrasive blast or water jetting, and remediation of chloride.  If detergents, additives, or
inhibitors are incorporated into the water, the Contractor shall include the names of the
materials and Material Safety Data Sheets (MSDS).  In the case of inhibitors, the
Contractor shall include a letter from the coating manufacturer indicating that the
inhibitor is compatible with, and will not adversely affect the performance of the coating
system.  The Contractor shall identify the solvents proposed for solvent cleaning
together with MSDS.

The plan shall also include the methods of coating application and equipment to be
utilized.  The Contractor shall include the paint manufacturer's application and thinning
instructions, MSDS and product data sheets.

e) Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS.  For
expendable abrasives, the Contractor shall provide certification from the abrasive
supplier that the abrasive meets the requirements of SSPC-AB1.  For steel grit
abrasives, the certification shall indicate that the abrasive meets the requirements of
SSPC-AB3.

f) Protective Coverings.  Plan for containing paint debris (droplets, spills, overspray, etc.)
including the tarpaulins or protective coverings proposed for use.  Materials shall be fire
retardant.  For submittal requirements involving the containment used to remove lead
paint, the Contractor shall refer to Special Provision for Containment and Disposal of
Lead Paint Cleaning Residues.

g) Progress Schedule.  Progress schedule shall be submitted per Article 108.02 and shall
identify all major work items (e.g., installation of rigging/containment, surface
preparation, and coating application).

When the Engineer accepts the submittals, the Contractor will receive written notification.  The
Contractor shall not begin any paint removal work until the Engineer has accepted the
submittals.  The Contractor shall not construe Engineer acceptance of the submittals to imply
approval of any particular method or sequence for conducting the work, or for addressing health
and safety concerns.  Acceptance of the programs does not relieve the Contractor from the
responsibility to conduct the work according to the requirements of Federal, State, or Local
regulations and this specification, or to adequately protect the health and safety of all workers
involved in the project and any members of the public who may be affected by the project.  The
Contractor remains solely responsible for the adequacy and completeness of the programs and
work practices, and adherence to them.

Contractor Qualifications.  Unless indicated otherwise in the contract plans, the painting
Contractor shall possess current SSPC–QP1 and SSPC-QP2 certifications at the time of bid,



FAI 57
Sections (91-3HB-1)-1, (91-3B)DR
Union County

18

and shall maintain certified status throughout the duration of the painting work under the
contract.

Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to insure
that the work accomplished complies with these specifications.  The Contractor shall use the
attached IDOT Quality Control Painting Inspector Daily Report forms supplied by the Engineer
to record the results of quality control tests. The completed reports shall be turned into the
Engineer daily.

Contractor QC inspections shall include, but not be limited to the following:

•  Suitability of protective coverings and containments
•  Ambient conditions
•  Surface preparation (solvent cleaning, pressure washing including chalk tests, hand/power

tool or abrasive blast cleaning, etc.)
•  Chloride remediation
•  Coating application (mixing, thinning, and wet/dry film thickness)
•  Recoat times and cleanliness between coats
•  Coating continuity (freedom from runs, sags, overspray, dryspray, pinholes, shadow-

through, skips, misses, etc.)

The personnel managing the QC Program shall be National Association of Corrosion Engineers
(NACE) Certified or shall provide evidence of successful inspection of 3 projects of similar size
and scope that have been completed in the last 2 years.  References shall include the name,
address, and telephone number of a contact person employed by the bridge owner.

The personnel performing the QC tests shall be trained in coatings inspection and the use of
the testing instruments.  Documentation of training shall be provided.  The QC personnel shall
not perform surface preparation and painting.  Painters shall perform wet film thickness
measurements, with QC personnel performing random spot checks.

The Contractor shall supply all necessary equipment to perform the QC inspections.
Equipment shall include the following at a minimum:

•  Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.

•  Surface temperature thermometer
•  SSPC Visual Standards VIS 1 for abrasive blast cleaning, VIS 3 for hand/power tool

cleaning, VIS 4 for water jetting, and/or VIS 5 for wet abrasive blast cleaning, as
applicable.

•  Commercially available putty knife of a minimum thickness of 1mm (40 mils).  Note that
the putty knife is only required for projects in which the existing coating is being
feathered and must be tested with a dull putty knife.

•  Testex Press-O-Film Replica Tape and Spring Micrometer
•  Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent
•  Wet Film Thickness Gage
•  Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2
•  Calibration standards for dry film thickness gage
•  All applicable ASTM and SSPC Standards used for the work (reference list attached)
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The instruments shall be calibrated by the Contractor's personnel according to the equipment
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment
shall be made available to the Engineer for QA observations on an as needed basis.

Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or
all phases of the work.  The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

The Contractor shall facilitate the Engineer’s observations as required, including allowing ample
time to view the work and providing suitable lighting defined as 325 LUX (30 foot candles)
minimum at the surface.  The Contractor shall furnish, erect and move scaffolding or other
mechanical equipment to permit close observation of all surfaces to be cleaned and painted.
This equipment shall be provided during all phases of the work.  Examples of acceptable
access structures include:

•  Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.
•  Platforms suspended from the structure comprised of trusses or other stiff supporting

members and including rails and kick boards.
•  Simple catenary supports are permitted only if independent life lines for attaching a fall

arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 1.8 m (6 ft) above the ground or water surface,
the Contractor shall provide the Engineer with a safety harness and a lifeline according to
OSHA regulations.  The lifeline and attachment shall not direct the fall into oncoming traffic.
The Contractor shall provide a method of attaching the lifeline to the structure independent of
the inspection facility or any support of the platform.  When the inspection facility is more than
800 mm (2 1/2 ft) above the ground, the Contractor shall provide an approved means of access
onto the platform.

The Engineer has the right to reject any work that was performed without adequate provision
for QA observations.

Surface Preparation and Painting Equipment.  All cleaning and painting equipment shall
include gauges capable of accurately measuring fluid and air pressures and shall have valves
capable of regulating the flow of air, water or paint as recommended by the equipment
manufacturer.  The equipment shall be maintained in proper working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification.  All power tools shall be equipped with vacuums and High
Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be
provided for the compressed air used for abrasive blast cleaning and conventional spray
application.  Paint pots shall be equipped with air operated continuous mixing devices unless
prohibited by the coating manufacturer.

Test Sections.  Prior to surface preparation, the Contractor shall prepare a test section(s) on
each structure to be painted in a location(s) which the Engineer considers to be representative
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of the existing surface condition and steel type for the structure as a whole.  The purpose of the
test section(s) is to demonstrate the use of the tools and degree of cleaning required
(cleanliness and profile) for each method of surface preparation that will be used on the project.
Each test section shall be approximately 0.93 sq m (10 sq ft).  The test section(s) shall be
prepared using the same equipment, materials and procedures as the production operations.
The Contractor shall prepare the test section(s) to the specified level of cleaning according to
the appropriate SSPC visual standards, modified as necessary to comply with the requirements
of this specification.  The written requirements of the specification prevail in the event of a
conflict with the SSPC visual standards.  Only after the test section(s) have been approved
shall the Contractor proceed with surface preparation operations. Additional compensation will
not be allowed the Contractor for preparation of the test section(s).

For the production cleaning operations, the specifications and written definitions, the test
section(s), and the SSPC visual standards shall be used in that order for determining
compliance with the contractual requirements.

Protective Coverings and Damage.  All portions of the structure that could be damaged by
the surface preparation and painting operations, including any sound paint that is allowed to
remain according to the contract documents, shall be protected by covering or shielding.
Tarpaulins drop cloths, or other approved materials shall be employed.  When the protective
coverings need to be attached to the structure, they shall be attached by bolting, clamping, or
similar means.  Welding or drilling into the structure is prohibited unless approved by the
Engineer in writing.  Containment and disposal of the residues shall be as specified in the
Special Provision for Containment and Disposal of Lead Paint Cleaning Residues contained
elsewhere in this Contract.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for
inspection shall be at least 325 LUX (30 foot candles).  Illumination for cleaning and painting,
including the working platforms, access and entryways shall be at least 215 LUX (20 foot
candles).

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the
intended purposes of the protective devices are not being accomplished, as determined by the
Engineer, work shall be immediately suspended until corrections are made.  Painted surfaces
damaged by any Contractor's operation shall be removed and repainted, as directed by the
Engineer, at the Contractor's expense.

Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or
moisture does not come in contact with surfaces cleaned or painted that day.

a) The surface temperature shall be at least 3°C (5°F) above the dew point during final
surface preparation operations.  The Paint System descriptions provide specific
temperature, dew point, and humidity restrictions during the application and drying of each
system.

b) Cleaning and painting shall be done between April 15 and October 31 unless authorized
otherwise by the Engineer in writing.
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c) Spray painting shall not be permitted when wind velocities exceed 24 km/h (15 mph),
unless the work is performed within a containment designed to control overspray from
escaping the work area and to prevent the wind from interfering with the proper
atomization and deposition of the coating.

The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface
preparation and coating application in the specific areas where the work is being performed.
The frequency of monitoring shall increase if weather conditions are changing.  The Engineer
has the right to reject any work that was performed under unfavorable weather conditions.
Rejected work shall be removed, recleaned, and repainted at the Contractor’s expense.

Compressed Air Cleanliness.  Prior to using compressed air for abrasive blast cleaning,
blowing down the surfaces, and painting with conventional spray, the Contractor shall verify that
the compressed air is free of moisture and oil contamination according to the requirements of
ASTM D 4285.  The tests shall be conducted at least one time each shift for each compressor
system in operation.  If air contamination is evident, the Contractor shall change filters, clean
traps, add moisture separators or filters, or make other adjustments as necessary to achieve
clean, dry air.  The Contractor shall also examine the work performed since the last acceptable
test for evidence of defects or contamination caused by the compressed air.  Effected work
shall be repaired at the Contractor’s expense.

Low Pressure Water Cleaning and Solvent Cleaning. The Contractor shall notify the
Engineer 24 hours in advance of beginning surface preparation operations.

a) Water Cleaning for Overcoating.  Prior to initiating any mechanical cleaning such as
hand/power tool cleaning on surfaces that will receive an overcoat, all surfaces to be
prepared and painted and the tops of pier and abutment caps shall be washed.
Washing is not required if the surfaces will be prepared by water jetting.

Washing shall involve the use of potable water at a minimum of 7 MPa (1000 psi) and
less than 34 MPa (5000 psi) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and
animal nests, bird droppings and other foreign matter prior to solvent cleaning.  The
water, debris, and any loose paint removed by water cleaning shall be collected for
proper disposal.  The washing shall be completed no more than 2 weeks prior to surface
preparation.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer.  When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed by solvent cleaning according to SSPC – SP1,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required.  The solvent(s) used for cleaning shall be compatible with the existing coating
system.  The Contractor shall identify the proposed solvent(s) in the submittals.  If the
existing coating is softened, wrinkled, or shows other signs of attack from the solvents,
the Contractor shall immediately discontinue their use.  The name and composition of
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replacement solvents, together with MSDS, shall be submitted for Engineer acceptance
prior to use.

Under no circumstances shall subsequent hand/power tool cleaning be performed in
areas containing surface contaminants or in areas where the Engineer has not accepted
the washing and solvent cleaning.  Surfaces prepared by hand/power tool cleaning
without approval of the washing and solvent cleaning may be rejected by the Engineer.
Rejected surfaces shall be recleaned with both solvent and the specified mechanical
means at the Contractor’s expense.

After all washing and mechanical cleaning are completed, representative areas of the
existing coating shall be tested to verify that the surface is free of chalk and other loose
surface debris or foreign matter.  The testing shall be performed according to ASTM
D4214.  Cleaning shall continue until a chalk rating of 6 or better is achieved in every
case.

b) Water Cleaning Prior to Total Coating Removal.  If the coating will be completely
removed by abrasive blast cleaning or power tool cleaning, the water cleaning specified
in this section is at the option of the Contractor, but the tops of the pier caps shall be
cleaned free of dirt, paint chips, insect and animal nests, bird droppings and other
foreign matter.  The debris shall be collected for proper disposal.

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.

c) Water Cleaning Between Coats.  When foreign matter has accumulated on an
underlying coat, washing shall be performed prior to the application of subsequent
coats.

Laminar and Stratified Rust.  All laminar and stratified rust or corrosion products that have
formed on any area of the existing steel surfaces and rust formed along the mating surfaces of
connected plates or shapes of structural steel shall be removed.  The tools used to remove
these corrosion products shall be identified in the submittals and accepted by the Engineer.  If
the surface preparation or removal of rust results in nicks or gouges, the work shall be
suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the
Contractor’s expense.  The Contractor shall also demonstrate that he/she has made the
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work.

Surface Preparation Methods.  One or more of the following methods of surface preparation
shall be used as specified on the plans.  In each case, as part of the surface preparation
process, soluble salts shall be remediated as specified under “Soluble Salt Remediation”.

When a particular cleaning method is specified for use in distinct zones on the bridge, the
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 40 mm (1
1/2 in.) to achieve a smooth transition between the prepared steel and the existing coatings.
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used
as necessary to accomplish the feathering.

a) Near White Metal Blast Cleaning:  This surface preparation shall be accomplished
according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10.  The
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designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast
cleaning, or water jetting with abrasive injection.  A Near White Metal Blast Cleaned
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt,
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except
for staining.

Staining shall be limited to no more than 5 percent of each 58 sq cm (9 sq in.) of surface
area and may consist of light shadows, slight streaks, or minor discoloration caused by
stains of rust, stains of mill scale, or stains of previously applied paint.  With the
exception of crevices as defined below, surface discoloration is considered to be a
residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a
pocketknife.

At the discretion of the Engineer, after a best effort cleaning, slight traces of existing
coating may be permitted to remain within crevices such as those created between
rivets, bolts, and plates, and the underlying steel.  When traces of coating are permitted
to remain, the coating shall be tightly bonded when examined by probing with a dull
putty knife.  The traces of coating shall be confined to the bottom portion of the crevices
only, and shall not extend onto the surrounding steel or plate or onto the outer surface
of the rivets or bolts.

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall
remove them by grinding followed by reblast cleaning.  At the discretion of the Engineer,
the use of power tools to clean the localized areas after grinding, and to establish a
surface profile acceptable to the coating manufacturer, can be used in lieu of blast
cleaning.

If the surfaces are prepared using wet methods, the Contractor shall provide the
proposed inhibitor that will be used to prevent flash rusting together with a letter from the
coating manufacturer indicating that the inhibitor is suitable for use with their products.

b) Power Tool Cleaning – Commercial Grade:  This surface preparation shall be
accomplished as defined below.  The designated surfaces shall be completely cleaned
with power tools.  This degree of surface preparation shall result in a surface that when
viewed without magnification, is free of all visible oil, grease, dirt, rust, oxides, mill scale,
corrosion products, paint and other foreign matter, except for staining.

With the exception of previously pitted areas, staining shall be limited to no more than 33
percent of each 58 sq cm (9 sq in.) of surface area.  Allowable staining may consist of
light shadows, slight streaks, or minor discoloration caused by stains of rust, stains of
mill scale, or stains of previously applied paint.  Surface discoloration is considered to be
a residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a
pocketknife.  In previously pitted areas, slight residues of rust and paint may be left in
the bottoms of pits.

At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for
Power Tool Cleaning – Commercial Grade, as long as containment systems appropriate
for abrasive blast cleaning are utilized and there is no additional cost to the Department.
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c) Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished
according to the requirements of SSPC-SP3 Surface Preparation Specification for
Power Tool Cleaning except as modified as follows.  The designated surfaces shall be
cleaned with power tools.  A power tool cleaned surface shall be free of all loose rust,
loose mill scale, loose and peeling paint, and loose rust that is bleeding through and/or
penetrating the coating.  All locations of visible corrosion and rust bleed, exposed or
lifting mill scale, and lifting or loose paint shall be prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are
permitted to remain if they can not be lifted using a dull putty knife.

Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Abrasive
suppliers shall certify that the expendable abrasives meet the requirements of SSPC-AB1 and
that recyclable steel grit abrasives meet AB3.  The Contractor shall verify that recycled
abrasives meet the requirements of SSPC-AB2 during use.  All surfaces prepared with
abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements shall be solvent cleaned or
low pressure water cleaned as directed by the Engineer, and reblast cleaned at the Contractor’s
expense.

Surface Profile.  The abrasives used for blast cleaning shall have a gradation such that the
abrasive will produce a uniform surface profile of 38 to 90 microns (1.5 to 3.5 mils) unless
otherwise specified.  For recycled abrasives, an appropriate operating mix shall be maintained
in order to control the profile within these limits.

The surface profile for the Power Tool Cleaning - Commercial Grade shall be a minimum of 25
microns (1.0 mil), or deeper if required by the coating manufacturer.

The surface profile produced by the Contractor's surface preparation procedures shall be
determined by replica tape and spring micrometer at the beginning of the work, and each day
that blast cleaning is performed. Areas having unacceptable measurements shall be further
tested to determine the limits of the deficient area.

When unacceptable profiles are produced, work shall be suspended.  The Contractor shall
submit a plan for the necessary adjustments to insure that the correct surface profile is
achieved on all surfaces.  The Contractor shall not resume work until the new profile is verified
by the QA observations, and the Engineer confirms, in writing, that the profile is acceptable.
Soluble Salt Remediation.  The Contractor shall implement surface preparation procedures and
processes that will remove chloride from the surfaces.  Surfaces that may be contaminated with
chloride include, but are not limited to, expansion joints and all areas that are subject to
roadway splash or run off such as fascia beams and stringers, but the selected method of
remediation shall be used across the entire bridge structure.

Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing, with or without the addition of a chemical low pH soluble salt remover as approved by
the coating manufacturer, and scrubbing before or after initial paint removal.  The contractor
may also elect to clean the steel and allow it to rust overnight followed by recleaning, or by
utilizing blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting
methods of preparation, or combinations of the above.  The Contractor shall provide the
proposed procedures for chloride remediation in the Surface Preparation/Painting Plan.
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of
field chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer,
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to test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides.  Remaining chloride levels shall be no greater than 7 µg/sq cm as read
directly from the surface without any multiplier applied to the results.  The testing must be
performed, and the results must be acceptable, prior to painting each day.
A minimum of 5 tests per 93 sq m (1000 sq ft) or fraction thereof completed in a given day,
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the
surfaces shall be recleaned and retested at the same frequency.  If acceptable results are
achieved on three consecutive days in which testing is conducted, the test frequency may be
reduced to 1 test per 93 sq m (1000 sq ft) prepared each day provided the chloride remediation
process remains unchanged.  If unacceptable results are encountered, or the methods of
chloride remediation are changed, the Contractor shall resume testing at a frequency of 5 tests
per 93 sq m (1000 sq ft).

Following successful chloride testing of less than 7 µg/sq cm, the test areas shall be cleaned
according to the specified degree of surface preparation except that surfaces prepared by
abrasive blast cleaning may be recleaned according to Power Tool Cleaning - Commercial
Grade, rather than by abrasive blast cleaning.

Quality of Preparation Prior to Painting.  Prepared surfaces shall meet the requirements of
the respective degrees of cleaning immediately prior to painting, and shall be painted before
rusting appears on the surface.  If rust appears or bare steel remains unpainted for more than
12 hours, the affected area shall be prepared again at the expense of the Contractor.

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding
and platforms, containment materials, and tops of abutments and pier caps shall be removed
prior to painting.  When lead paint is being disturbed, cleaning shall be accomplished by HEPA
vacuuming unless it is conducted within a containment that is designed with a ventilation
system capable of collecting the airborne dust and debris created by sweeping and blowing with
compressed air.

The quality of surface preparation and cleaning of surface dust and debris must be accepted by
the Engineer prior to painting.  The Engineer has the right to reject any work that was
performed without adequate provision for QA observations to accept the degree of cleaning.
Rejected coating work shall be removed and replaced at the Contractor's expense.

General Paint Requirements.  Painting shall be accomplished according to these
specifications and as specified in the paint manufacturer's written instructions and product data
sheets for the paint system used.  In the event of a conflict between these specifications and
the coating manufacturers’ instructions and data sheets, the Contractor shall advise the
Engineer and comply with the Engineer’s written resolution.

If a new concrete deck or repair to an existing deck is required, painting shall be done after the
deck is placed and the forms have been removed.

New steel shall be painted as specified on the plans.

a) Paint Storage and Mixing.  Paint shall not be stored at temperatures below 4 oC (40
oF) or above 38 oC (100 oF).  In the case of acrylic coatings, the minimum storage
temperature shall be maintained at 10 oC (50 oF), or the coating warmed to a minimum
of 10 oC (50 oF) prior to use.   All coatings shall be supplied in sealed containers bearing
the manufacturers name, product designation, batch number and mixing/thinning
instructions.  Leaking containers shall not be used.



FAI 57
Sections (91-3HB-1)-1, (91-3B)DR
Union County

26

Thinning shall be performed only to the extent allowed by the manufacturer’s written
instructions, and only with the manufacturer’s approved thinner.  In no case shall
thinning be permitted that would cause the coating to exceed the local Volatile Organic
Compound (VOC) emission restrictions.  For multiple component paints, only complete
kits shall be mixed and used.  Partial mixing is not allowed.

The ingredients in the containers of paint shall be thoroughly mixed by mechanical
power mixers according to the manufacturer’s instructions, in the original containers
before use or mixing with other containers of paint.  The paint shall be mixed in a
manner that will break up all lumps, completely disperse pigment and result in a uniform
composition.  Paint shall be carefully examined after mixing for uniformity and to verify
that no unmixed pigment remains on the bottom of the container.  Excessive skinning or
partial hardening due to improper or prolonged storage will be cause for rejection of the
paint, even though it may have been previously inspected and accepted.

Multiple component coatings shall be discarded after the expiration of the pot life.
Single component paint shall not remain in spray pots, painters buckets, etc. overnight.
It shall be stored in a covered container and remixed before use.

The Engineer reserves the right to sample field paint (individual components and/or the
mixed material) and have it analyzed.  If the paint does not meet the product
requirements due to excessive thinning or because of other field problems, the coating
shall be removed from that section of the structure and replaced as directed by the
Engineer.

b) Application Methods.  Unless prohibited by the coating manufacturer’s written
instructions, paint may be applied by spray methods, rollers, or brushes.  If applied with
conventional or airless spray methods, paint shall be applied in a uniform layer with
overlapping at the edges of the spray pattern.

The painters shall monitor the wet film thickness of each coat during application.  The
wet film thickness shall be calculated based on the solids by volume of the material and
the amount of thinner added.  When the new coating is applied over an existing system,
routine QC inspections of the wet film thickness shall be performed in addition to the
painter’s checks in order to establish that a proper film build is being applied.

When brushes or rollers are used to apply the coating, additional applications may be
required to achieve the specified thickness per layer.

c) Recoating and Film Continuity.  Paint shall be considered dry for recoating according
to the time/temperature/humidity criteria provided in the manufacturer’s instructions and
when an additional coat can be applied without the development of film irregularities;
such as lifting, wrinkling, or loss of adhesion of the under coat.  If surfaces are
contaminated, washing shall be accomplished prior to intermediate and final coats.

Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be
applied as a continuous film of uniform thickness free of defects including, but not
limited to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-
through.  Defects such as runs and sags shall be brushed out immediately during
application.
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Paint Systems.  One or more of the following paint systems shall be applied as specified.
Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets,
bolts, crevices, welds, and similar surface irregularities.  The stripe coat shall be applied by
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall
extend onto the surrounding steel a minimum of 25 mm (1 in.) in all directions.  The purpose of
the stripe coat is to build additional thickness and to assure complete coverage of these areas.
The stripe coat may be applied as part of the application of the full coat unless prohibited by the
coating manufacturer.  If applied as part of the application process of the full coat, the stripe
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC
personnel to verify that the coat was applied.  If a wet-on-wet stripe coat is prohibited by the
coating manufacturer, the stripe coat shall dry according to the manufacturers’ recommended
drying times prior to the application of the full coat, or the full coat shall be applied first, followed
by the stripe coat after proper drying.

a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full
coat of organic zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat of
aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film
thicknesses of the full coats shall be as follows:

•  One full coat of organic zinc-rich primer between 90 and 125 microns (3.5 and 5.0
mils) dry film thickness.  The prime coat shall be tinted to a color that contrasts with
the steel surface.

•  One full intermediate coat of epoxy between 75 and 150 microns (3.0 and 6.0 mils) dry
film thickness.  The intermediate coat shall be a contrasting color to both the first coat
and finish coat.

•  One full finish coat of aliphatic urethane between 65 and 100 microns (2.5 and 4.0
mils) dry film thickness.  Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 225 and 375 microns (9.0 and 15.0 mils).

In addition to written requirements in the coating manufacturer's instructions, the following
conditions shall be maintained during paint application and for the drying times stipulated
in the manufacturer’s instructions.  (When in conflict, the most restrictive conditions shall
apply, unless directed otherwise by the Engineer in writing).

Organic Zinc-Rich Primer: 7 °C (45 °F) to 43 °C (110 °F) surface and air temperature.
Epoxy Intermediate: 7 °C (45 °F) to 43 °C (110 °F) surface and air temperature.
Aliphatic Urethane: 7 °C (45 °F) to 43 °C (110 °F) surface and air temperature.

The surface temperature shall be at least 3 °C (5 °F) above the dew point of the air
surrounding the surface.

The relative humidity shall be less than 85 percent.

b) System 2 – PS/EM/U – for Overcoating an Existing System:  System 2 shall consist of
the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of
aluminum epoxy mastic and a stripe and full finish coat of aliphatic urethane.
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A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation.  A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations.  After the spot intermediate, a stripe coat and full finish
coat of aliphatic urethane shall be applied.  The film thicknesses shall be as follows:

•  One full coat of epoxy penetrating sealer between 25 and 50 microns (1.0 and 2.0
mils) dry film thickness.

•  One spot coat of aluminum epoxy mastic between 125 and 175 microns (5.0 and 7.0
mils) dry film thickness.  The color shall contrast with the finish coat.

•  One full finish coat of aliphatic urethane between 65 and 100 microns (2.5 and 4.0
mils) dry film thickness.  Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
215 and 325 microns (8.5 and 13.0 mils).  The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

In addition to written requirements in the coating manufacturer's instructions, the following
conditions shall be maintained during paint application and for the drying times stipulated
in the manufacturer’s instructions.  (When in conflict, the most restrictive conditions shall
apply, unless directed otherwise by the Engineer in writing).

Epoxy Sealer: 7 °C (45 °F) to 43 °C (110 °F) surface and air temperature.
Aluminum Epoxy Mastic: 7 °C (45 °F) to 43 °C (110 °F) surface and air temperature.
Aliphatic Urethane: 7 °C (45 °F) to 43 °C (110 °F) surface and air temperature.

The surface temperature shall be at least 3 °C (5 °F) above the dew point of the air
surrounding the surface.

The relative humidity shall be less than 85 percent.

c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two
full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.  Stripe coats of
the first coat of epoxy mastic and the finish coat shall be applied.  The film thicknesses of the
full coats shall be as follows:

•  One full coat of aluminum epoxy mastic between 125 and 175 microns (5.0 and 7.0
mils) dry film thickness.  The first coat of aluminum epoxy mastic shall be tinted a
contrasting color with the blast cleaned surface and the second coat.

•  One full intermediate coat of aluminum epoxy mastic between 125 and 175 microns
(5.0 and 7.0 mils) dry film thickness.  The intermediate coat shall be a contrasting
color to the first coat and the finish coat.

•  A full finish coat of waterborne acrylic between 50 and 100 microns (2.0 and 4.0 mils)
dry film thickness.  Finish coat color shall be according to contract plans.
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The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 360 and 450 microns (12.0 and 18.0 mils).

In addition to written requirements in the coating manufacturer's instructions, the following
conditions shall be maintained during paint application and for the drying times stipulated
in the manufacturer’s instructions.  (When in conflict, the most restrictive conditions shall
apply, unless directed otherwise by the Engineer in writing).

Aluminum Epoxy Mastic: 7 °C (45 °F) to 43 °C (110 °F) surface and air temperature.
Waterborne Acrylic: 10 °C (50 °F) to 43 °C (110 °F) surface and air temperature.

The surface temperature shall be at least 3 °C (5 °F) above the dew point of the air
surrounding the surface.

The relative humidity shall be less than 85 percent.

d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist
of the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation.  A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations.  After the spot intermediate, a stripe coat and full finish
coat of waterborne acrylic shall be applied.  The film thicknesses shall be as follows:

•  One full coat of epoxy penetrating sealer between 25 and 50 microns (1.0 and 2.0
mils) dry film thickness.

•  One spot coat of aluminum epoxy mastic between 125 and 175 microns (5.0 and 7.0
mils) dry film thickness.  The color shall contrast with the finish coat.

•  One full finish coat of waterborne acrylic between 50 and 100 microns (2.0 and 4.0
mils) dry film thickness.  Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
200 and 325 microns (8.0 and 13.0 mils).  The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

In addition to written requirements in the coating manufacturer's instructions, the following
conditions shall be maintained during paint application and for the drying times stipulated
in the manufacturer’s instructions.  (When in conflict, the most restrictive conditions shall
apply, unless directed otherwise by the Engineer in writing).

Epoxy Sealer: 7 °C (45 °F) to 43 °C (110 °F) surface and air temperature.
Aluminum Epoxy Mastic: 7 °C (45 °F) to 43 °C (110 °F) surface and air temperature.
Waterborne Acrylic: 10 °C (50 °F) to 43 °C (110 °F) surface and air temperature.

The surface temperature shall be at least 3 °C (5 °F) above the dew point of the air
surrounding the surface.
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The relative humidity shall be less than 85 percent.

Repair of Damage to New Coating System and Areas Concealed by Containment.  The
Contractor shall repair all damage to the newly installed coating system and areas concealed by
the containment/protective covering attachment points, at no cost to the Department.  If the
damage extends to the substrate and the original preparation involved abrasive blast cleaning,
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the
original preparation was other than blast cleaning or the damage does not extend to the
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3.

The surrounding coating at each repair location shall be feathered for a minimum distance of 40
mm (1 1/2 in.) to achieve a smooth transition between the prepared areas and the existing
coating.

If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the
intermediate and finish coats are damaged, the intermediate and finish shall be applied.  If only
the finish coat is damaged, the finish shall be applied.

Special Instructions.

a) At the completion of the work, the Contractor shall stencil the painting date and the paint
code on the bridge.  The letters shall be capitals, not less than 50 mm (2 in.) and not more
than 75 mm (3 in.) in height.

The stencil shall contain the following wording "PAINTED BY (INSERT THE NAME OF
THE CONTRACTOR)" and shall show the month and year in which the painting was
completed, followed by the appropriate code for the coating material applied, all stenciled
on successive lines:

CODE U  (for A Field applied Aluminum Epoxy Mastic/ Acrylic System.)

CODE Z  (for A Field applied Organic Zinc-Rich / Urethane System.)

This information shall be stenciled on the cover plate of a truss end post near the top of
the railing, or on the outside face of an outside stringer near one end of the bridge, or at
some equally visible surface near the end of the bridge, as designated by the Engineer.

b) All surfaces painted inadvertently shall be cleaned immediately.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING
the structure or portions thereof described.  Payment will not be authorized until all
requirements for surface preparation and painting have been fulfilled as described in this
specification, including the preparation and submittal of all QC documentation.
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APPENDIX 1 – REFERENCE LIST

The Contractor shall maintain the following references on site for the duration of the project:

•  ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint
Films

•  ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air

•  SSPC-AB 1, Mineral and Slag Abrasives

•  SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives

•  SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives

•  SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages

•  SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to
Complex Structures)

•  SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors
to Remove Hazardous Paint

•  SSPC-SP 1, Solvent Cleaning

•  SSPC-SP 3, Power Tool Cleaning

•  SSPC-SP 10, Near White Metal Blast Cleaning

•  SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Steel and Other Hard
Materials by High- and Ultrahigh-Pressure Water Jetting Prior to Recoating

•  SSPC-VIS 1-89, Visual Standard for Abrasive Blast Cleaned Steel

•  SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel

•  SSPC-VIS 4, Visual Reference Photographs for Steel Cleaned by Water Jetting

•  SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

•  The paint manufacturer's application instructions, MSDS and product data sheets

Appendix 2 – IDOT Quality Control Painting Inspector Daily Report Form



FAI 57
Sections (91-3HB-1)-1, (91-3B)DR
Union County

32

Contractor:                                       
Bridge ID:                                         
Location:                                          

Contract No.: DB W
B

RH ST DP

Date: IR #: Location Time °F °F % °F °F +/-

Weather/Wind:

Sheet      of

Job Info.:

Contract
Item No:/Location

Surface
Preparation.

Surface
Profile

Coating
Type

Ok
Fol

Application
Time

WFT
Mils

DFT
Mils

Spec Act. Spec Act. Mix #s Beg End Spec Act. Spec Act./Range

Staffing and Equipment on Job
# of Men
or Equip

Trade or Type
of Equipment

Hours
Used

Total
Hrs

Used

Location and Description of Work, (list Separately, Subcontractors.
Change Orders, T&M, and Protest Work)

General Comments

Note: Attachments (DFT’s per area, drawings)  pages          Yes    or    No



FAI 57
Sections (91-3HB-1)-1, (91-3B)DR
Union County

33

Bridge ID/Location: Date: IR #

Surface Preparation Checklist Acceptable Coating Application Checklist

YES NO N/A Time - surface prep to coating: YES NO N/A

Sharp edges and weld splatter
removed

� � � Compressed air check satisfactory � � �

Grease and oil removed � � �

Visible moisture on surface � � �

Protective coverings in place � � �

Protective coverings suitable/in-place � � � Surrounding air cleanliness � � �

Clean and dry abrasive � � � Intercoat cleanliness � � �

Type of abrasive and size Recoat times: � � �

Compressed air check satisfactory � � � Proper pot agitation � �   �

Nozzle Air Pressure satisfactory
____psi

� � � Application equipment: AS/CS/B/R � �   �

Soluble salts Satisfactory (attach readings) � � � Adequate lighting � �  �

Base Metal Reading      ______mils Application deficiencies � �  �
Dust and Abrasive Removal � � � Other: � �  �

Mixing Report Witnessed Acceptable
Mix
#

Item
#

Comp Comp Comp Thinner Mat.
°F

Time
of mix

Ind.
Time

Pot
Life

QTY Yes No Yes No

� � � �

� � � �

� � � �

� � � �

� � � �

� � � �

� � � �

Spec. Deficiencies, Comments, Special Instructions;

INSTRUMENT RECORD Visitor Company In Out
Calibrated
Yes      No

Instrument Serial
Number

� � Sling Psychrometer

� � Surface Thermometer

� � Testex Tape &
Micrometer

XC C

� � Comparator Disc

� � Wet Film Gage

� � Dry film Gage Inspector                                                                                 Date

� � Calibration Plates Print

� � Paint Thermometer Sign

� � Tooke Gage Engineer                                                                                  Date

� � Bresle Kit Print

� � Sign

Inspection procedures followed?     Yes          No
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SURFACE PREPARATION AND PAINTING REQUIREMENTS FOR WEATHERING STEEL
Effective:  November 21, 1997
Revised:  January 1, 2002

Description.  This work consists of surface preparation of structural steel on bridges built with
AASHTO M270M Grade 345W (AASHTO Grade 50W) weathering steel.  Also included is the
protection and cleaning of the substructure.  When field painting of the Structural steel or
portions thereof is specified on the plans it shall be according to the Special Provision for
“Cleaning and Painting New Metal Structures” except as modified herein.

Materials.  The materials for the acrylic finish coat shall be one of the following products:

a)  C3359 Semi Gloss Acrylic Latex, manufactured by Carboline.

b)  B66W200 Series Semi Gloss Acrylic Latex, manufactured by Sherwin Williams.

c)  Lifemaster Pro HB 4226,Waterborne Acrylic Finish, manufactured by ICI Devoe Coatings.

d)  Amercoat 3484SG Semi Gloss Acrylic Latex, manufactured by Ameron.

All materials for the paint system used shall be supplied by the same paint manufacturer.  The
color of the finish coat supplied shall match the Federal Color Standard 595a 20045.

Construction Requirements

Surface Preparation.  All steel shall be cleaned of any surface contamination according to
SSPC-SP1 (Solvent Cleaning) and then given a blast cleaning according to SSPC-SP6
(Commercial Blast Cleaning) except areas to be painted shall be given a blast cleaning
according to SSPC-SP10 (Near-White Blast Cleaning).

Water Washing.  After blasting and painting, all areas of the steel to remain unpainted shall be
sprayed with a stream of potable water to ensure uniform weathering.

Protection and Cleaning of Substructure.  The piers and abutments shall be protected during
construction to prevent rust staining of the concrete.  This can be accomplished by temporarily
wrapping the piers and abutments with polyethylene covering.  Any rust staining of the piers or
abutments shall be cleaned to satisfaction of the Engineer after the bridge deck is complete.

Basis of Payment.  Surface preparation of structural steel, protection and cleaning of the
substructure and painting of structural steel when specified will be considered as included in the
cost for fabrication and erection of structural steel and will not be paid for separately.
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FABRIC REINFORCED ELASTOMERIC MAT
Effective:  July 14,2000
Revised:  January 1, 2002

Description.  This work shall consist of furnishing and installing the fabric reinforced elastomeric
mat as shown on the plans and as directed by the Engineer.

Materials.  The elastomeric material requirements for the reinforced mat shall be according to
the following:

The Elastomer Compound for the mat shall be according to AASHTO M 251 for Polychlorprene
“50 duro”, except the tensile strength shall be 10.3 MPa (1500 psi) minimum or it shall be
(EPDM) ethylene propylene diene monomer according to Article 1052.02 of the Standard
Specifications.

The composite of the fabric and elastomeric shall have a minimum tensile strength of 122.6 x
122.6 N/mm (700 x 700 lb/in) according to ASTM D 378.

The minimum elongation at ultimate tensile strength shall be 30 percent according to ASTM D
412.

The minimum thickness of the reinforced mat shall be 3 mm (1/8 in.).

Threaded studs, washers and nuts shall be according to ASHTO M 164.  Flattening plates shall
be according to AASHTO M 270M, Grade 250 (M 270,Grade 36).

Method of Measurement.  The fabric reinforced elastomeric mat and all hardware necessary to
install the mat will not be for payment but shall be included in the concrete payitem involved.
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BITUMINOUS CONCRETE SURFACE COURSE

Effective:  April 1, 2001

For bituminous surface course mixture only, revise the 5th paragraph of Article 406.23 of the
Standard Specifications to read:

“The metric tons (tons) paid for surface course mixture will be calculated using the following
formula:

METRIC TONS(TONS) PAID= METRIC TONS (TONS) PAID is based
on weight tickets required by the 4th

paragraph of this Article but shall not
exceed 103 percent of the Adjusted Plan Quantity.
The Adjusted Plan Quantity is calculated
as follows:

Adjusted Plan Quantity = C x quantity shown on plans or
as specified by the Engineer.

Nomenclature:  (Metric)

( ) ( )( )0.4179d
59.8

0.025999.6d
C =××=

d = Gmb = average bulk specific gravity (d) from approved mix design.
59.8 = Constant;  unit weight of surface course shown on the plans,

in kg/sq m/25 mm, used to estimate plan quantity.
999.6 = Constant;  for conversion.
0.025 = Constant;  for conversion.

Nomenclature:  (English)

( )
112.0

0.7562.4d
C

××=

d = Gmb = average bulk specific gravity (d) from approved mix design.
112.0 = Constant;  unit weight of surface course shown on the plans, in lbs./sq.yd./in.,

used to estimate plan quantity.
62.4 = Constant;  for conversion.
0.75 = Constant;  for conversion.

If project circumstances warrant a new surface course mix design, the above formulae shall be
used to calculate the METRIC TONS (TONS) PAID for tonnage placed using each respective
mix design.”

80050
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COARSE AGGREGATE FOR BITUMINOUS COURSES (BDE)

Effective:  November 1, 2000
Revised:  January 1, 2001

Replace Article 1004.03(a) of the Standard Specifications with the following:

(a) Description.  The coarse aggregate for bituminous courses shall be according to the
following table.

Class Mixture Aggregates Allowed
A Seal or

Cover
Gravel
Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

B Gravel
Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete

I
And
Superpave

A or B and
IL-25.0 or
IL-19.0
Binder

Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)

I
And
Superpave

C
Surface

Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag except when used as leveling binder
Gravel – only when used in Class I Type 3CL or Superpave
IL-9.5L
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I
and
Superpave

D
Surface

Crushed Gravel
Crushed Stone (other than Limestone)
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag

Limestone may be used in Mixture D if blended by volume in
the following coarse aggregate percentages:
Up to 25% Limestone with at least 75% Dolomite
Up to 50% Limestone with at least 50% any aggregate listed
for Mixture D except Dolomite
Up to 75% Limestone with at least 25% Crushed Slag (ACBF)
or Crushed Sandstone

I
and
Superpave

E
Surface

Crushed Gravel
Crushed Stone (other than Limestone and Dolomite)
Crushed Sandstone

No Limestone.

Dolomite may be used in Mixture E if blended by volume in
the following coarse aggregate percentages:
Up to 75% Dolomite with at least 25% Crushed Sandstone,
Crushed Slag (ACBF), or Crushed Steel Slag.  When
Crushed Slag (ACBF) or Crushed Steel Slag are used in the
blend, the blend shall contain a minimum of 25% to a
maximum of 75% of either Slag by volume.
Up to 50% Dolomite with at least 50% of any aggregate listed
for Mixture E.

If required to meet design criteria, Crushed Gravel or
Crushed Stone (other than Limestone or Dolomite) may be
blended by volume in the following coarse aggregate
percentages:
Up to 75% Crushed Gravel or Crushed Stone
(other than Limestone or Dolomite) with at least 25% Crushed
Sandstone, Crushed Slag (ACBF), or
Crushed Steel Slag.  When Crushed Slag (ACBF) or Crushed
Steel Slag are used in the blend, the blend shall contain a
minimum of 25% to a maximum of 50% of either Slag by
volume.
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I
and
Superpave

F
Surface

Crushed Sandstone

No Limestone.

Crushed Gravel or Crushed Stone (except Limestone) may
be used in Mixture F if blended by volume in the following
coarse aggregate percentages:
Up to 50% Crushed Gravel or Crushed Stone with at least
50% Crushed Sandstone, Crushed Slag (ACBF), or Crushed
Steel Slag.  When Crushed Slag (ACBF) or Crushed Steel
Slag are used in the blend, the blend shall contain a minimum
of 50% to a maximum of 75% of either Slag by volume

FINE AGGREGATE FOR PORTLAND CEMENT CONCRETE AND MORTAR (BDE)

Effective:  November 1, 2000
Revised:  April 1, 2001

Revise Article 1003.02 to read as follows:

“1003.02  Fine aggregate for Portland Cement Concrete and Mortar.  The aggregate
shall meet the requirements of Article 1003.01 and the following specific requirements:

(a) Description.  The fine aggregate shall consist of washed sand, washed stone sand, or a
blend of washed sand and washed stone sand approved by the Engineer.  Stone sand
produced through an air separation system approved by the Engineer may be used in
place of washed stone sand.

(b) Quality.  The fine aggregate materials in the gradations specified for portland cement
concrete shall meet Class A Quality, except that the minus 75µm (No. 200) sieve
AASHTO T11 requirement in the Fine Aggregate Quality Table shall not apply to washed
stone sand or any blend of washed stone sand and washed sand approved by the
Engineer.  The fine aggregate for masonry mortar shall meet Class A Quality or, in the
case of natural sand, shall meet the deleterious quantity limits for Class A Quality.

(c) Gradation.  The washed sand for portland cement concrete shall be Gradation FA 1 or FA
2.  Washed stone sand for portland cement concrete, which includes any blend with
washed sand, shall be Gradation FA 1, FA 2, or FA 20.  Fine aggregate for masonry
mortar shall be Gradation FA 9.

(d) Use of Fine Aggregates.  The blending, alternate use, and /or substitution of fine
aggregates from different sources for use in portland cement concrete will not be
permitted without the approval of the Engineer.  Any blending shall be by interlocked
mechanical feeders at the aggregate source or concrete plant.  The blending shall be
uniform, and the equipment shall be approved by the Engineer.”
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FLY ASH IN PORTLAND CEMENT CONCRETE (BDE)

Effective:  January 1, 2001
Revised:  April 1, 2001

Revise Article 1020.05(c) to read as follows:

(c) Fly Ash.  At the Contractor’s option, fly ash from approved sources may partially replace
portland cement in concrete mixtures, for Class BD, PV, MS, SI, SC, and SH, except when
blended cements are used.  A mix design consisting of cement, fly ash, and ground
granulated blast-furnace slag may be used only when specified by the Department.  For
Class PP concrete, fly ash may be used according to Article 1020.04.

Fly ash and all other materials proposed for portland cement concrete mix designs shall be
furnished to the Engineer at least 60 days prior to the initiation of work.  The Engineer may
elect to waive the required mix designs if the proposed materials combination has been
previously approved and has demonstrated satisfactory field performance.

If Class F fly ash is used, the amount of cement replaced shall not exceed 15 percent by
mass (weight), and the replacement ratio (fly ash:cement replaced) shall be a minimum of
1.5:1.

If Class C fly ash is used, the amount of cement replaced shall not exceed 20 percent by
mass (weight), at a minimum replacement ratio of 1.25:1.  For Class C fly ash, the minimum
replacement ratio may be reduced to 1:1, if the fly ash calcium oxide is 18% or greater, the
fly ash loss on ignition is less than 2.0%, and a water-reducing or high range water-reducing
admixture is used.

For Class PP concrete, the cement replacement with fly ash shall be according to Article
1020.04.

For bridge decks, parapets, pier and abutment caps, backwalls, wingwalls and upper 750
mm (2.5 ft.) of solid piers, the amount of cement replaced shall not exceed 15 percent by
mass (weight) at a minimum replacement ratio of 1.5:1, regardless of the type of fly ash
used.

Measurements of fly ash and cement shall be rounded up to the nearest 2.4 kg (5 lbs.).

Mix design strength requirements for fly ash compensated mixes shall be according to
Article 1020.04.

Requirements for opening the pavement and/or structures to traffic and removal of
falsework shall be according to Articles 701.05 and 503.05, except a minimum of 28 days
from time of placement shall elapse in the absence of strength tests.

Except for Class PP concrete, fly ash shall not be used in concrete mixtures when the air
temperature is below 4º C (40º F), without permission of the Engineer.  If permission is
given, the mix design strength requirement may require the Contractor to reduce the
quantity of fly ash, increase the cement, or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).
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Fly ash with an R factor greater than 3.0 shall not be used in concrete which will be
subjected to high sulfate concentrations in soil or water.  High sulfate soils shall be those
with concentrations of water soluble sulfate (as SO4) greater than 0.10 percent, and high
sulfate waters shall be those with sulfate concentrations (as SO4) greater than 150 mg/L.

80033

GRADATION FOR FINE AND COARSE AGGREGATES

Effective: April 1, 2001
Revised: January 1, 2002

Add the following note to the tables titled "Fine Aggregate Gradations" in Article 1003.01(c) of
the Standard Specifications:

"6/ Any aggregate produced under the Department's current Policy Memorandum,
'Aggregate Gradation Control System (AGCS)', shall meet the gradation requirements
set under the AGCS program."

Add the following note to the tables titled "Coarse Aggregate Gradations" in Article 1004.01(c)
of the Standard Specifications:

"9/ Any aggregate produced under the Department's current Policy Memorandum,
'Aggregate Gradation Control System (AGCS)', shall meet the gradation requirements
set under the AGCS program."

80047

PLACEMENT OF ARROW BOARDS (BDE)

Effective:  August 1, 2001

Add the following to Article 701.04 of the Standard Specifications:

“(g) Arrow Boards.  Arrow boards shown on standards or in the plans at the beginning of
tapers, shall be placed at the beginning of the taper or in the closed lane within the
first 90 m (300 ft) of the taper.”

80056
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PRECAST CONCRETE (BDE)
Effective: July 1, 1999
Revised: January 1, 2002

Description.  This special provision identifies non-prestressed, precast concrete products which
shall be produced according to the Department’s current, “Quality Control/Quality Assurance
Program for Precast Concrete Products”.

Products.  The list of products is as follows:
Product Class Precast Item
Box Culvert Precast Concrete Box Culverts

Reinforced Concrete Culvert, Storm Drain and Sewer
Pipe
Concrete Sewer, Storm Drain and Culvert Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain and
Sewer Pipe
Concrete Drain Tile
Reinforced Concrete Arch Culvert, Storm Drain and
Sewer Pipe
Concrete Headwall for Pipe Drains
Precast Reinforced Concrete Flared End Sections and
Elliptical Flared End Sections

Pipe

Precast Reinforced Concrete Pipe Elbows, Tees and
Collars

Structure Precast Concrete Members
Erosion Control: Concrete Block Riprap, Block
Revetment Mat, and Articulated Block Mat
Concrete Building Brick

Block/Brick

Concrete Masonry Units
Drainage Structure Precast Reinforced Concrete Catch Basins, Manholes,

Inlets, Miscellaneous Structures, Valve Vaults and Flat
Slab Tops/Bottoms
Concrete BarrierBarrier
Temporary Concrete Barrier

Miscellaneous Right of Way, Drainage, Section and Permanent
Survey Markers, Bumper Blocks, Junction Boxes, and
Handholes

For precast concrete products which are constructed according to AASHTO M 86, M 170, M
178, M 199, M 206, M 207, M 259, or M 273; portland or blended hydraulic cement shall be
according to Article 1001.01 of the Standard Specifications, except the pozzolan constituent in
the Type IP or Type I(PM) cement shall be fly ash.  In addition, the minimum or maximum
combination of a portland cement and a cementitious material shall be according to the
AASHTO M specification.  The cementitious material shall be according to Articles 1010.01,
1010.03, 1014.01, 1014.02, 1015.01, 1015.02, 1016.01 and 1016.02.

Acceptance.  Products which have been lot or piece inspected and approved by the Department
prior to July 1, 1999, will be accepted for use on this contract.  Products produced on or after
July 1, 1999, will be accepted only if produced according to the Department’s current ”Quality
Control/Quality Assurance Program for Precast Concrete Products“.
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PAYMENTS TO SUBCONTRACTORS (BDE)

Effective:  June 1, 2000

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require contractors to pay subcontractors for satisfactory performance of their
subcontracts within a specific number of days after receipt of each payment made to the
contractor, and to require the prompt return of retainage withheld from subcontractors.

State law addresses the timing of payments to be made to subcontractors.  Section 7 of the
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a contractor receives any
payment from the Department, the contractor is required to make corresponding, proportional
payments to each subcontractor performing work within 15 calendar days after receipt of the
state payment.  Section 7 of the State Prompt Payment Act further provides that interest in the
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by
the Contractor if the payment required by the Act is withheld or delayed without reasonable
cause.  The Act also provides that the time for payment required and the calculation of any
interest due applies to transactions between subcontractors and lower-tier subcontractors
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the Act for purposes of compliance with the federal regulation
regarding payments to subcontractors.  This contract is subject to the following payment
obligations.

As partial payments are made to the Contractor in accordance with Article 109.07 of the
Standard Specifications for Road and Bridge Construction, the Contractor shall make a
corresponding partial payment within 15 calendar days to each subcontractor in proportion to
the work satisfactorily completed by each subcontractor.  The proportionate amount of partial
payment due to each subcontractor shall be determined by the quantities measured or
otherwise determined as eligible for payment by the Department and included in the partial
payment to the Contractor.  Subcontractors shall be paid in full, including the return of any
retainage previously withheld, within 15 calendar days after the subcontractor's work has been
satisfactorily completed.

This Special Provision does not create any rights in favor of any subcontractor against the State
of Illinois or authorize any cause of action against the State of Illinois on account of any
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt
Payment Act.  The Department will neither determine the reasonableness of any cause for
delay of payment nor enforce any claim to payment, including interest.  Moreover, the
Department will not approve any delay or postponement of the 15 day requirement.  State law
creates remedies available to any subcontractor or material supplier, regardless of tier, who has
not been paid for work properly performed or material furnished.  These remedies are a lien
against public funds set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c),
and a recovery on the Contractor’s payment bond in accordance with the Public Construction
Bond Act, 30 ILCS 550.
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QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE MIXTURES
Effective:  January 1, 2000
Revised:  January 1, 2002

Description.  This special provision establishes and describes the quality control
responsibilities of the Contractor in producing and constructing bituminous concrete mixtures
and defines the quality assurance and acceptance responsibilities of the Engineer for Quality
Management Projects.

The Contractor, by application for and receipt of prequalification, by submission of a bid,
and, if awarded the contract, by execution of the Contract containing this special provision,
certifies that he/she: fully and thoroughly understands all aspects and requirements of this
special provision; possesses the latest edition of and thoroughly understands all aspects and
requirements of the procedures, manuals, and documents referred to and incorporated by
reference in this special provision; and waives and releases any and all claims of
misunderstanding or lack of knowledge of the same.  Furthermore, the Contractor understands
and agrees that compliance with the requirements of this special provision and of the Annual
Quality Control Plan and job-specific Quality Control Addenda approved by the Engineer is an
essential element of the Contract.  Failure to comply with these requirements can result in one
or more of the following: a major breach of this contract and default thereof, a loss of
prequalification, and a suspension of the Contractor from bidding.

Bituminous concrete mixtures shall be produced and constructed according to the
appropriate Section of the Standard Specifications and the following.

The following is a listing of bituminous concrete quality control/quality assurance
documents:

(a) Model Annual Quality Control (QC) Plan for Hot-Mix Asphalt (HMA) Production
(b) Model Quality Control (QC) Addenda for Hot-Mix Asphalt (HMA) Production
(c) Bituminous Concrete QC/QA Laboratory Equipment
(d) Illinois Modified ASTM D 2950, Standard Test Method for Determination of Density of

Bituminous Concrete In-Place by Nuclear Method
(e) Standard Test Method for Correlating Nuclear Gauge Densities with Core Densities
(f) Bituminous Concrete QC/QA Start-Up Procedures
(g) Bituminous Concrete QC/QA QC Personnel Responsibilities and Duties Checklist
(h) Bituminous Concrete QC/QA Initial Daily Plant and Random Samples
(I) Determination of Random Density Test Site Locations
(j) Bituminous Concrete QC/QA Control Charts/Rounding Test Values
(k) Bituminous Mixture Design Verification Procedure
(l) Development of Gradation Bands on Incoming Aggregate at Mix Plants
(m)Procedure for Asphalt Content of Bituminous Concrete Mixtures by the Nuclear Method

(Modified AASHTO T 287-90)

Materials.

(a) Class I Bituminous Concrete Mixtures.  All aggregates  shall be produced according to
the Department's "Aggregate Gradation Control System".  Gradations other than those
specified in Sections 1003 and 1004 of the Standard Specifications produced according
to the Department's "Aggregate Gradation Control System" may be used for Class I
Types 1, 2, and 3 mixtures.
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(b) Non-Class I Bituminous Concrete Mixtures.  Materials shall be according to the
Standard Specifications for each mixture listed:

Mix Type Article
Shoulder 482.02
Class B (Plant Mix) 405.02
Base Course 355.02
Base Course Widening 356.02
Bituminous Aggregate Mixture 312.03

If the Contractor receives approval to use a Class I mixture where not required by the
contract, either Quality Control program may be used at the Contractor's option.

Equipment.  The Contractor may utilize innovative equipment or techniques according to
Section 1100 of the Standard Specifications.

(a) Laboratory.  The Contractor shall provide a laboratory, at the plant, approved annually
by the Engineer.  Any other laboratory location will require approval by the Engineer.
The laboratory shall be of sufficient size and be furnished with the necessary equipment
and supplies for adequately and safely performing the Contractor's quality control
testing.  The Contractor is referred to the Department's "Model Annual Quality Control
Plan for Hot-Mix Asphalt (HMA) Production" for detailed information on the required
laboratories.  The required laboratory equipment for production and mix design is listed
in the Department's "Bituminous Concrete QC/QA Laboratory Equipment."

The laboratory and equipment furnished by the Contractor shall be properly maintained.
The Contractor shall maintain a record of calibration results at the laboratory.  The
Engineer may inspect measuring and testing devices at any time to confirm both
calibration and condition.  If the Engineer determines the equipment is not within the
limits of dimensions or calibration described in the appropriate test method, the
Engineer may stop production until corrective action is taken.  If laboratory equipment
becomes inoperable, the Contractor shall cease mix production.

(b) Plant Requirements.  The Contractor shall provide documentation that the bituminous
plants have been calibrated and approved.  The Engineer or his/her representative will
witness the calibration.  This information shall be documented on the appropriate forms
and be submitted to the Engineer before any bituminous mix production begins.

Quality Control Plan and Addenda.  The approved Annual QC Plan and QC Addenda shall
become part of the contract between the Department and the Contractor but shall not be
construed, in itself, as acceptance of any bituminous mixture produced.  Failure to execute the
contract according to the approved Annual QC Plan and QC Addenda will result in suspension
of bituminous mix production or other appropriate actions as directed by the Engineer.

The Contractor shall submit in writing to the Engineer a proposed Annual Quality Control
(QC) Plan for each bituminous concrete plant for approval before each construction season.
Job-specific QC Addenda to the Annual QC Plan must be submitted in writing to the Engineer
for approval before the pre-construction conference. The Annual QC Plan and the QC Addenda
shall address all elements involved in the production and quality control of the bituminous
mixtures incorporated in the project.  The proposed QC Plan shall be the Department's "Model
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Annual Quality Control Plan for Hot-Mix Asphalt (HMA) Production", and the QC Addenda shall
be the Department's "Model Quality Control Addendum for Hot-Mix Asphalt (HMA) Production".

The Contractor may propose revisions to portions of the Department's Annual QC Plan and
QC Addenda.  Revisions require proper justification be provided to the Department by the
Contractor to ensure product quality.  Any revision in the Annual QC Plan or QC Addenda must
be approved in writing by the Engineer.

Construction of bituminous items subject to the Contractor's quality control shall not begin
without approval of the Annual QC Plan and QC Addenda by the Engineer.

The Contractor will be notified in writing upon approval of the Annual QC Plan and QC
Addenda by the Engineer.

The Annual QC Plan and QC Addenda may be amended during the progress of the work,
by either party, subject to mutual agreement.  Revisions require proper justification be provided
to the Department to ensure product quality.  The Contractor will be notified in writing by the
Engineer upon approval of any amendments to the Annual QC Plan and/or QC Addenda.

Mix Design Requirements.  The Contractor shall provide mix designs for each type of
required mixture.  The mixture design shall be performed and documented according to the
Department's current Bituminous Concrete Level III Technician Course manual entitled
"Bituminous Mixture Design Procedure".  Each specific mixture design shall be submitted to and
verified by the Department as detailed in the Department's current "Bituminous Mixture Design
Verification Procedure."

(a) Class I Bituminous Concrete Mixtures.  The mixture shall be designed according to the
criteria stated in Article 406.13 of the Standard Specifications and the contract.

(b) Non-Class I Bituminous Concrete Mixtures.  The 50-blow Marshall mixture design
criteria listed below shall apply.

Mix Type
Minimum
Stability
kN (lb)

Maximum
Flow
0.25 mm
(0.01 in.)

Air Voids
(%)

Shoulder 6.6 (1500) 19 2 ± 1
Class B (Plant Mix) 6.6 (1500) 19 3 ± 1
Base Course 6.6 (1500) 19 3 ± 1
Base Course Widening 6.6 (1500) 19 3 ± 1
Bituminous Aggregate Mixture 6.6 (1500) 19 3 ± 1

Specific mixture designs may be assigned to more than one project or plant and may be
used from one construction season to the next provided the designs are resubmitted for
verification according to the Department's "Bituminous Mixture Design Verification Procedure".
In no case shall aggregates from a different source be substituted in a specific mixture design
without complete redesign of the mixture.

The mix design shall be developed, performed, and tested by qualified personnel in a mix
design laboratory approved by the Department, using the Department's current Level III
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procedure.  For personnel requirements, see the section in this provision entitled, "Quality
Control by Contractor".

Start Of Mix Production And Job Mix Formula (JMF) Adjustments. The job mix formula
(mix design) represents the aggregate grading and asphalt content that produce the desired
mix criteria in the laboratory.

(a) Class I Bituminous Concrete Mixtures.  During the mixture start-up the Contractor shall
follow the Department's "Bituminous Concrete QC/QA Start-Up Procedures".  Article
406.15(b) of the Standard Specifications shall not apply.

At the start of mix production, QC/QA mixture start-up will be required for the following
situations:  at the beginning of production of a new mixture design, at the beginning of
each production season, and at every plant utilized to produce mixtures, regardless of
the mix.

Before start-up, target values shall be determined by applying gradation correction
factors to the JMF when applicable.  These correction factors shall be determined from
previous experience.  The target values, when approved by the Engineer, shall be used
to control mix production.  Plant settings and control charts shall be set according to
target values.

In the field, slight adjustments to the JMF or minor changes in cold-feed/hot-bin blends
may be necessary to obtain the desired air voids, density, uniformity, and constructibility.
After any JMF adjustment, the JMF shall become the adjusted job mix formula (AJMF).
Upon completion of the first acceptable test strip, the JMF shall become the AJMF
regardless of whether or not the JMF has been adjusted.  If an adjustment/plant change
is made, the Engineer may require a new test strip to be constructed.  If the bituminous
mixture placed during the initial test strip is determined to be unacceptable to remain in
place by the Engineer, it shall be removed and replaced.

Any adjustments outside the above limitations will require a new mix design.  The
limitations between the JMF and AJMF are as follows:

Parameter Adjustment
12.5 mm (1/2 in.) ± 5.0%
4.75 mm (No. 4) ± 4.0%
2.36 mm (No. 8) ± 3.0%
600 µm (No. 30) *
75 µm (No. 200) *
Asphalt Content ± 0.3%

*In no case shall the target for the amount passing be greater than the JMF.

After an acceptable test strip, including required plant tests, production of mix shall be
restarted the same day, and an acceptable rolling pattern shall be established in the first
180 metric tons (200 tons) of mix produced.  Paving may continue for the remainder of
the day.  After an acceptable rolling pattern has been established, it shall not be
changed unless approved by the Engineer.
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If a mixture start-up is not required, an acceptable rolling pattern shall be developed
during the first 275 metric tons (300 tons) of each mixture produced.

A nuclear/core correlation, if required by the Engineer, shall follow the Department's
"Standard Test Method for Correlating Nuclear Gauge Densities with Core Densities"
and shall be performed by the Contractor during the first production day.

Regardless which QC procedures are used during start of mix production, the next day's
production shall not resume until all test results, including an acceptable nuclear/core
correlation, are available and an AJMF is agreed upon by the Contractor and Engineer.

(b) Non-Class I Bituminous Concrete Mixtures. In the field, slight adjustments to the
gradation and/or asphalt content may be necessary to obtain the desired air voids,
density, uniformity, and constructibility.  These adjustments define the adjusted job mix
formula (AJMF) and become the target values for quality control operations.  Limitations
between the JMF and AJMF are as follows.  Any adjustments outside the limitations will
require a new mix design.

Parameter Adjustment
12.5 mm (1/2 in.) ± 6%
4.75 mm (No. 4) ± 5%
75 µm (No. 200) ± 2.5%
Asphalt Content ± 0.5%

Production is not required to stop after a growth curve has been constructed provided
the test results are available to both the Contractor and Engineer before the following
day's production.

During production the Contractor and Engineer shall continue to evaluate test results and
mixture laydown and compaction performance.  Adjustments within the above requirements
may be necessary to obtain the desired mixture properties.  If an adjustment/plant change is
made, the Engineer may request additional growth curves and supporting plant tests.

Quality Control by Contractor.  The Contractor shall perform or have performed the
inspection and tests required to assure conformance to contract requirements.  Control includes
the recognition of obvious defects and their immediate correction.  This may require increased
testing, communication of test results to the plant or the job site, modification of operations,
suspension of bituminous mix production, rejection of material, or other actions as appropriate.

The Engineer shall be immediately notified of any failing tests and subsequent remedial
action.  Passing tests shall be reported to the Engineer no later than the start of the next work
day.

(a) Personnel.  The Contractor shall provide a Quality Control (QC) Manager who shall
have overall responsibility and authority for quality control.  This individual shall have
successfully completed the Department's Bituminous Concrete Level II Technician
Course, "Bituminous Concrete Proportioning and Mixture Evaluation".
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In addition to the QC Manager, the Contractor shall provide sufficient personnel to
perform the required visual inspections, sampling, testing, and documentation in a timely
manner.  Mix designs shall be developed by personnel who have successfully
completed the Department's Bituminous Concrete Level III Course, "Bituminous Mixture
Design Procedure".  All technicians who shall be performing mix design testing and
plant sampling/testing shall have successfully completed the Department's Bituminous
Concrete Level I Technician Course, "Bituminous Concrete Testing".  The Contractor
may also provide a Gradation Technician who has successfully completed the
Department's "Gradation Technician Course" to run gradation tests only under the
supervision of a Bituminous Concrete Level II Technician.  The Contractor shall provide
a Bituminous Concrete Density Tester who has successfully completed the
Department's "Bituminous Concrete Nuclear Density Testing Course" to run all required
density tests on the job site.

All quality control personnel shall perform the required quality control duties.  The
Contractor is referred to the Department's "QC Personnel Responsibilities and Duties
Checklist" for a description of personnel qualifications and duties.  Testing shall be
conducted to control the production of the bituminous mixture.

 (b)Plant Tests.  The Contractor shall use the test methods identified to perform the
following mixture tests at a frequency not less than that indicated:

Parameter Frequency of Tests
 Class I Mixtures

Frequency of Tests
Non-Class I Mixtures

Test Method

Aggregate Gradation
Hot bins for batch
and continuous
plants.
Individual cold-
feeds or combined
belt-feed for drier-
drum plants.

% passing sieves:
12.5 mm (1/2 in.),
4.75 mm (No. 4),
2.36 mm (No. 8),
600 µm (No. 30),
  75 µm (No. 200)

1 dry gradation per
half day of
production.
Every third test shall
be a washed ignition
oven (or extraction)
test on the mix, to be
plotted on the
control charts for the
purposes of
monitoring dust
control.

1 dry gradation per
day of production.
The first day of
production requires
the initial test to be
washed; every eighth
test thereafter shall
be washed.

% passing sieves:
12.5 mm (1/2 in.),
4.75 mm (No. 4)
75 µm (No. 200)

Illinois Procedure
(See Manual of
Test  Procedures
for Materials).

Asphalt Content
by Nuclear Gauge
(or Ignition Oven if
approved by the
Engineer)

1 per half day of
production

1 per day
Illinois Modified
AASHTO T 287
(Illinois Modified
AASHTO TP308)

Air Voids
Bulk Specific Gravity
Maximum Specific
Gravity of Mixture

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

1 per day

1 per day

Illinois Modified
AASHTO T 166

Illinois Modified
AASHTO T 209
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Article 406.10 of the Standard Specifications shall not apply except the ratio of minus 75
µm (minus No. 200) material to asphalt content during production shall not be less than
0.6 nor more than 1.2.

Contractor testing of all plant test samples shall be complete within 3 1/2 hours of
sampling.

The Contractor may apply the following for small tonnage of mixture:  Combined
belt/hot-bin analysis, voids, and asphalt content tests may not be required on a specific
mixture if the day's production is less than 225 metric tons (250 tons) per mix.  A
minimum of one set of plant tests for each mix shall be performed for each five
consecutive production-day period when the accumulated tonnage produced in that
period exceeds 450 metric tons (500 tons).  A Bituminous Concrete Level II Technician
shall oversee all quality control operations.  If the required tonnage of any mixture for a
single pay item is less than 225 metric tons (250 tons) in total, the Contractor shall state
his/her intentions of waiving the "Required Plant Tests" in the QC Addenda.  The
mixture shall be produced using a mix design that has been verified as specified and
validated by the Department's recent acceptable field test data.  A Bituminous Concrete
Level II Technician shall oversee all quality control operations for the mixture.

1L (1 qt) samples of each asphalt cement (AC) type used shall be taken by the
Contractor and will be witnessed by the Engineer.  The minimum sampling frequency
shall be twice a month.  Asphalt cement sample containers will be furnished by the
Department.  The Engineer will submit the properly identified AC samples to the Bureau
of Materials and Physical Research for testing.

For bituminous mixture sampling the Contractor shall obtain required plant samples as
directed in the Department's "Bituminous Concrete QC/QA Initial Daily Plant and
Random Samples".  The Contractor shall split all required samples and identify the split
samples per the Engineer's instructions.  These split samples shall be retained by the
Contractor for assurance testing by the Engineer and be disposed of only with the
permission of the Engineer.  The split samples shall be stored in a dry, protected
location.

The Contractor shall, when necessary, take and test additional samples (designated
"check" samples) at the plant during mix production.  These samples in no way replace
the required plant samples described above.  Check samples shall be tested only for the
parameters deemed necessary by the Contractor.  Check sample test results shall be
noted in the Plant Diary and shall not be plotted on the control charts.  The Contractor
shall detail the situations in which check samples will be taken in his/her Annual QC
Plan.

(c) Required Field Tests.  The Contractor shall control the compaction process by testing
the mix density at random locations as determined according to the Department's
current "Determination of Random Density Test Site Locations" and recording the
results on forms approved by the Engineer.  The Contractor shall follow the density
testing procedures detailed in the Department's "Illinois Modified ASTM D 2950,
Standard Test Method for Determination of Density of Bituminous Concrete In-Place by
Nuclear Method".

(1) Class I Bituminous Concrete Mixtures.
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The Contractor shall be responsible for establishing the correlation to convert nuclear
density results to core densities according to the Department's "Standard Test
Method for Correlating Nuclear Gauge Densities with Core Densities".  The Engineer
may require a new nuclear/core correlation if the Contractor's gauge is recalibrated
during the project.

If the Contractor and Engineer agree the nuclear density test method is not appropriate for
the mixture, cores shall be taken at random locations determined according to the
Department's "Determination of Random Density Test Site Locations".  Three cores
shall be taken at equal distances across the test site.  These cores shall be
averaged to provide a single test site result.  Core densities shall be determined
using the Illinois Modified AASHTO T 166 or T 275 procedure.

For Class I Types 1, 2 and 3 mixtures, quality control density tests shall be performed at
randomly selected locations within 800 m (1/2 mile) intervals and for each lift of 75
mm (3 in.) or less in thickness.  For lifts in excess of 75 mm (3 in.) in thickness, a
test shall be performed within 400 m (1/4 mile) intervals.  Testing of lifts equal to or
greater than 150 mm (6 in.) compacted thickness shall be performed in the direct
transmission mode according to the Department's "Illinois Modified ASTM D 2950,
Standard Test Method for Determination of Density of Bituminous Concrete In-Place
by Nuclear Method".  Density testing shall be accomplished intermittently throughout
the day.  In no case shall more than one half day's production be completed without
performing density testing.

Density tests shall be performed each day on patches located nearest the randomly
selected location.  The daily testing frequency shall be a minimum of two density
tests per mix.  Density testing shall be accomplished intermittently throughout the
day.  In no case shall more than one half day's production be completed without
performing density testing.

(2) Non-Class I Bituminous Concrete Mixtures.

The Contractor shall perform a growth curve at the beginning of placement of each type of
mix and each lift.  The growth curve shall be constructed and evaluated according to
the following procedure:

The growth curve for each type of mix and each lift shall be performed within the first 180
metric tons (200 tons).  If an adjustment is made to the specific mix design, the
Engineer reserves the right to request an additional growth curve and supporting
tests at the Contractor's expense.

Compaction of the growth curve shall commence immediately after the course is
placed and at a temperature of not less than 140 ºC (280 ºF).  The growth curve,
consisting of a plot of kg/cu m (lb/cu ft) vs. number of passes with the project
breakdown roller, shall be developed.  This curve shall be established by use of a
nuclear gauge.  Tests shall be taken after each pass until the highest kg/cu m (lb/cu
ft) is obtained.  This value shall be the target density provided the Marshall air voids
are within acceptable limits.  If Marshall air voids are not within the specified limits,
corrective action shall be taken, and a new target density shall be established.

A new growth curve is required if the breakdown roller used on the growth curve is replaced
with a new roller during production.
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The target density shall apply only to the specific gauge used.  If additional gauges are to
be used to determine density specification compliance, the Contractor shall establish
a unique minimum allowable target density from the growth curve location for each
gauge.  The Department will establish a target density for its Quality Assurance
nuclear gauge from the growth curve location.

All lifts shall be compacted to an average density of not less than 95 percent nor greater
than 102 percent of the target density obtained on the growth curve.  The average
density shall be based on tests representing one day's production.

Quality Control density tests shall be performed at randomly selected locations within 800 m
(1/2 mile) intervals per lift per lane.  In no case shall more than one half day's
production be completed without density testing being performed.

If the Contractor is not controlling the compaction process and is making no effort to take
corrective action, the operation shall stop as directed by the Engineer.

(d) Control Limits.  Target values shall be determined by applying adjustment factors to the
AJMF where applicable.  The target values shall be plotted on the control charts within
the following control limits:

Control Limits
Parameter Class I

Individual
Test

Class I
Moving Avg. of
4

Non-Class I
Individual
Test

% Passing:
12.5 mm (1/2 in.) ± 6% ± 4% ± 15%
4.75 mm (No. 4) ± 5% ± 4% ± 10%
2.36 mm (No. 8) ± 5% ± 3%
600 µm (No. 30) ± 4% ± 2.5%
75 µm (No. 200) ± 1.5% ± 1.0% ± 2.5%

Total Dust Content 75 µm
(No. 200)1

± 1.5% ± 1.0% ± 2.5%

Asphalt Content ± 0.3% ± 0.2% ± 0.5

Voids:
Class I Type 1 ± 1.2% ± 1.0%
Class I Type 2 ± 1.2% ± 1.0%
Class I Type 3 ± 1.2% ± 1.0%
Non-Class I - Shoulders 2% ± 1%
Non-Class I - Others 3% ± 1%

Density:
Class I Type 1 92.0 - 96.0%
Class I Type 2 93 - 97%
Class I Type 3 93 - 97%
Non-Class I Average
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95-102%
Target

Note 1.  Based on washed ignition oven

(e) Control Charts.  Standardized control charts shall be maintained by the Contractor at the
field laboratory.  The control charts shall be displayed and be accessible at the field
laboratory at all times for review by the Engineer.

Individual required test results obtained by the Contractor shall be recorded on the control chart
immediately upon completion of a test, but no later than 24 hours after sampling.  Only
the required plant tests and resamples shall be recorded on the control chart.  Any
additional testing of check samples may be used for controlling the Contractor's
processes, but shall be documented in the plant diary.

The results of assurance tests performed by the Engineer will be posted as soon as available.

The following parameters shall be recorded on standardized control charts as described in the
Department's "Bituminous Concrete QC/QA Control Charts/Rounding Test Values".

Control limits for each required parameter, both individual tests and the average of four tests,
shall be exhibited on control charts.  Test results shall be posted within the time limits
previously outlined.

CONTROL CHART
REQUIREMENTS

CLASS I MIXES NON-CLASS I MIXES

Combined Gradation of
Hot-Bin or Belt Aggregate
Samples

% Passing Sieves:
12.5 mm (1/2 in.)
4.75 mm (No. 4)
2.36 mm (No. 8)
600 µm (No. 30)
75 µm (No. 200)

% Passing Sieves:
12.5 mm (1/2 in.)
4.75 mm (No. 4)
75 µm (No. 200)

Total Dust Content of
Washed Ignition Oven
Or Extraction1

75 µm (No. 200) 75 µm (No. 200)

Asphalt Content Asphalt Content
Bulk Specific Gravity Bulk Specific Gravity

Maximum Specific
Gravity of Mixture

Maximum Specific
Gravity of Mixture

Voids Voids
Density Density

Note 1.  Based on washed ignition oven

(f) Corrective Action for Required Plant Tests

(1) Individual Test Results.  When an individual test result exceeds its control limit, the
Contractor shall immediately resample and retest.  If at the end of the day no
material remains from which to resample, the first sample taken the following day
shall serve as the resample as well as the first sample of the day.  This result shall
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be recorded as a retest.  If the retest passes, the Contractor may continue the
required plant test frequency.  Additional check samples should be taken to verify
mix compliance.

a. Voids and Asphalt Content.

1. Class I Bituminous Concrete Mixtures.  If the retest for voids or asphalt
content exceeds control limits, mix production shall cease and immediate
corrective action shall be instituted by the Contractor.  After corrective action,
mix production shall be restarted, the mix production shall be stabilized, and
the Contractor shall immediately resample and retest.  Mix production may
continue when approved by the Engineer.  The corrective action shall be
documented.

Inability to control mix production is cause for the Engineer to stop the
operation until the Contractor completes an investigation identifying the
problems causing failing test results.

2. Non-Class I Bituminous Concrete Mixtures.  If the retest for voids or asphalt
content exceeds control limits, immediate corrective action shall be instituted
by the Contractor.  After corrective action, the Contractor shall immediately
resample and retest.  The corrective action shall be documented.

If corrective action has been initiated and the second resample fails, the
Contractor shall cease operations.  Failure to cease production shall subject
all subsequently produced materials to be considered unacceptable.

Inability to control mix production is cause for the Engineer to stop the
operation until the Contractor completes an investigation identifying the
problems causing failing test results.

b. Combined Aggregate/Hot-Bin.  For combined aggregate/hot-bin retest failures,
immediate corrective action shall be instituted by the Contractor.  After corrective
action, the Contractor shall immediately resample and retest.  The corrective
action shall be documented.

(2) Moving Average.  When the moving average values trend toward the moving
average control limits, the Contractor shall take corrective action and increase the
sampling and testing frequency.  The corrective action shall be documented.

The Contractor shall notify the Engineer whenever the moving average values
exceed the moving average control limits.  If two consecutive moving average values
fall outside the moving average control limits, the Contractor shall cease operations.
Corrective action shall be immediately instituted by the Contractor.  Operations shall
not be reinstated without the approval of the Engineer.  Failure to cease operations
shall subject all subsequently produced material to be considered unacceptable.

(3) Dust Control.  If the washed ignition oven (for extraction) test results indicate a
problem with controlling dust, corrective action to control the dust shall be taken and
approved by the Engineer.  If the Engineer determines that Positive Dust Control
Equipment is necessary, as outlined in the Bureau of Materials and Physical
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Research Policy Memorandum, “Approval of Hot Mix Bituminous Plants and
Equipment”, the equipment shall be installed prior to the next construction season.

(4) Mix Production Control.  If the Contractor is not controlling the production process
and is making no effort to take corrective action, the operation shall stop.

(g) Corrective Action for Required Field Tests (Density).  When an individual density test
exceeds the control limits, the Contractor shall immediately retest in a location that is
halfway between the failed test site and the finish roller.  If the retest passes, the
Contractor shall continue the normal density test frequency.  An additional density check
test should be performed to verify the mix compaction.

If the retest fails, the Contractor shall immediately conduct one of the following procedures:

(1) Low Density.  If the failing density retest indicates low densities, the Contractor shall
immediately increase the compaction effort, review all mixture test results
representing the mix being produced, and make corrective action as needed.  The
Contractor shall immediately perform a second density retest within the area
representing the increased compaction effort and mixture adjustments.

(2) High Density. If the failing density retest indicates high densities, the Contractor
shall cease production and placement until all mixture test results are reviewed and
corrective action is taken.  If the high density failure is a result of a change in the
mixture, any existing material in the surge bin may be subject to rejection by the
Engineer.  After restart of mix production, a second density retest shall then be
performed in the area representing the mixture adjustments.

If the second retest from either procedure passes, production and placement of the
mix may continue.  The increased compaction effort for low density failures shall not
be reduced to that originally being used unless it is determined by investigation that
the cause of the low density was unrelated to compaction effort, the cause was
corrected, and tests show the corrective action has increased the density within the
required limits.

If the second retest fails, production and placement of the mix shall cease until the
Contractor has completed an investigation and the problem(s) causing the failing
densities has/have been determined.  If the Contractor's corrective action is
approved by the Engineer, production and placement of the mix may then be
resumed.  The Contractor shall increase the frequency of density testing to show, to
the satisfaction of the Engineer, that the corrective action taken has corrected the
density problem.

If the Contractor is not controlling the compaction process and is making no effort to take
corrective action, the operation, as directed by the Engineer, shall stop.

Quality Assurance By The Engineer.  The Engineer will conduct independent assurance
tests on split samples taken by the Contractor for quality control testing.  In addition, the
Engineer will witness the sampling and splitting of these samples a minimum of twice a month
and will immediately retain the samples for quality assurance testing.

The overall testing frequency will be performed over the entire range of Contractor samples
and will be equal to or greater than 10 percent for gradations and equal to or greater than 20
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percent for asphalt content, bulk specific gravity, maximum specific gravity and field density.
The Engineer may select any or all split samples for assurance testing.  The Engineer will
initiate independent assurance testing during mixture field verification.  These tests may be
performed immediately or anytime up to ten working days after sampling.  The test results will
be made available to the Contractor as soon as they become available.

The Contractor's nuclear/core correlation will be verified utilizing Department nuclear
gauges.

The Engineer may witness the sampling and testing being performed by the Contractor.
The Engineer will document all witnessed samples and tests.

The Engineer will promptly notify the Contractor, both verbally and in writing, of observed
deficiencies.  If the Engineer observes that the sampling and quality control tests are not being
performed according to the applicable test procedures, the Engineer may stop production until
corrective action is taken.

The Engineer may elect to obtain samples for testing, separate from the Contractor's quality
control process, to verify specification compliance.

Differences between the Contractor's and the Engineer's split sample test results will be
considered acceptable if within the following limits:

Acceptable Limits of Precision
Test Parameter Class I Non-Class I
% Passing:

12.5 mm (1/2 in.) 5.0% 5.0%
4.75 mm (No. 4) 5.0% 5.0%
2.36 mm (No. 8) 3.0%
600 µm (No. 30) 2.0%
75 µm (No. 200) 2.2% 2.2%

Total Dust Content 75 µm
(No. 200)1

2.2% 2.2%

Asphalt Content 0.3% 0.3%

Maximum Specific Gravity of
Mixture

0.026 0.026

Bulk Specific Gravity 0.045 0.045

Density (Percent Compaction) 1.0% (Correlated) 1.5%*
Note 1.  Based on washed ignition oven

*Applies to the final percentage difference between the gauges when compared against
the individual target density of each gauge.

The Department may run extractions for assurance, when deemed necessary by the
Engineer.
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In the event comparison of the required plant test results is outside the above acceptable
limits of precision, Department split or independent samples fail the control limits, a Department
extraction indicates non-specification mix, or a continual trend of difference between Contractor
and Department test results is identified, the Engineer will immediately investigate.  The
Engineer may suspend production as stated in Article 108.07 of the Standard Specifications,
while the investigation is in progress.  The investigation may include testing by the Engineer of
any remaining split samples or a comparison of split sample test results on the mix currently
being produced.  The investigation may also include review and observation of the Contractor's
technician performance, testing procedure, and equipment.

If a problem is identified with the mix, the Contractor shall take immediate corrective action.
After corrective action, both the Contractor and the Engineer shall immediately resample and
retest following the procedures in Subsection "Corrective Action for Required Plant Tests", of
the section in this provision entitled "Quality Control by Contractor".

In the event comparison of the required field test results (densities) are outside the above
acceptable limits of precision, Department split or independent samples fail the density limits, or
a continual trend of difference between Contractor and Department test results is identified, the
Engineer will immediately investigate.  The investigation will include testing by the Engineer of
any remaining random density locations.  The Engineer may establish additional locations for
testing by both the Contractor and the Department to provide further comparison results.  The
investigation shall also include review and observation of the Density Tester performance,
testing procedure, and equipment.  The original correlation and/or comparison data, for both
gauges, shall be reviewed as part of the investigation process.  If the problem continues, the
Engineer may require a new correlation be performed.

Acceptance By The Engineer.  Final acceptance will be based on the following:

(a) Validation of the Contractor's quality control by the assurance process.

(b) The Contractor's process control charts and actions.

(c) Department assurance tests for voids and density.

If any of the above are not met, the work will be considered in non-conformance with the
contract.

Documentation.  The Contractor shall be responsible for documenting all observations,
records of inspection, adjustments to the mixture, test results, retest results, and corrective
actions in a bound hardback field book or bound hardback diary which will become the property
of the Department.

The Contractor shall be responsible for the maintenance of all permanent records whether
obtained by the Contractor, the Contractor's consultants, or the producer of bituminous mix
material.

The Contractor shall provide the Engineer full access to all documentation throughout the
progress of the work.

Adjustments to mixture production and test results shall be recorded in duplicate and sent to
the Engineer on forms approved by the Engineer.
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Basis of Payment.  Quality Control/Quality Assurance of bituminous concrete mixtures will
not be paid for separately, but shall be considered as included in the cost of the various
bituminous contract items.

Test Strips will be paid according to the following:

a) If the bituminous mixture placed during the initial test strip (1) is determined to be
unacceptable to remain in place by the Engineer, and (2) was not produced within the
tolerances of the JMF, the initial mixture and test strip will not be paid for and shall be
removed at the contractor’s expense.  An additional test strip will be paid for in full, if
produced within the JMF tolerances.

b) If the bituminous mixture placed during the initial test strip (1) is determined to be
unacceptable to remain in place by the Engineer, and (2) was produced within the
tolerances of the JMF, the mixture shall be removed.  Removal will be paid for according
to Article 109.04 of the Standard Specifications.  This initial mixture and test strip will be
paid for at the contract unit prices.  The additional mixture shall be replaced at the
contract unit price, and any additional test strips will be paid for at one half the unit price
of each test strip.

c) If the bituminous mixture placed during a test strip is determined to be acceptable to
remain in place by the Engineer and the Engineer deems a new start-up is required for
any reason, the initial mixture and test strip will be paid for at the contract unit prices.
The additional mixture will be paid for at the contract unit price and any additional test
strips will be paid for at one half the contract unit price of each test strip.
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RAP FOR USE IN CLASS I AND SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)

Effective: January 1, 2000
Revised: January 1, 2001

Description.  This special provision establishes and describes the responsibilities of the
Contractor in producing and utilizing Recycled Asphalt Pavement (RAP) for use in Class I and
Superpave mixtures. Sections 406.10(c) and 1004.07 of the Standard Specifications for Road
and Bridge Construction shall not apply.

Definition.  RAP material is reclaimed asphalt pavement material resulting from the cold
milling or crushing of an existing hot-mix bituminous concrete pavement structure. RAP shall
originate only from Class I or Superpave mixtures on routes which were built under State of
Illinois Contract. The Contractor shall supply documentation that the RAP meets these
requirements.

Stockpiles.

(a) Homogeneous.  Homogeneous RAP stockpiles shall represent the same aggregate quality,
the same type of aggregate (crushed natural aggregate, ACBF slag, or steel slag), similar
gradation and similar AC content. Homogeneous stockpiles may not require processing
(crushing and screening) if all contaminants are removed and if the consistency of the
stockpile complies with the testing requirements defined herein. RAP containing steel slag
shall be homogeneous and approved for use in Class I or Superpave surface mixtures only.

(b) Conglomerate.  Conglomerate RAP stockpiles may represent more than one aggregate
quality and/or aggregate type. This RAP may have an inconsistent gradation and/or asphalt
cement content. All Conglomerate RAP shall be processed prior to testing.

(c) Other.  Other RAP stockpiles include any or all of the following: RAP containing
contaminants; RAP which does not meet the coarse aggregate requirement of C Quality or
better; RAP which originates from other than state routes; Homogeneous or Conglomerate
RAP which falls out of the acceptable specification limits defined herein. “Other” RAP will
not be allowed for use in Class I or Superpave Bituminous Concrete Mixtures.

Quality.  RAP for use in Class I or Superpave surface mixtures shall originate from milled or
crushed surface mixtures only, in which the coarse aggregate is of Class B Quality or better.
RAP for use in Class I or Superpave binder mixtures shall originate from milled or crushed
surface mixture, binder mixture or a combination of both mixtures uniformly blended to the
satisfaction of the Engineer, in which the coarse aggregate is of Class C quality or better.

Contaminants.  RAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, pavement fabric, etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet Asphalt will be stockpiled separately.

Testing.  All RAP shall be sampled and tested either during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500 tons for the first 2,000 tons and one sample per 2,000 tons
thereafter. A minimum of 5 tests shall be required for stockpiles less than 4,000 tons.
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For testing existing stockpiles, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to extract representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to test sample size. One of the two test
samples from the final split shall be labeled and stored for Department use. The Contractor
shall extract the other test sample, according to Department procedure. The Engineer reserves
the right to test any sample (split or Department-taken) to verify Contractor test results.

All of the extraction results shall be compiled and averaged for asphalt content and
gradation. Individual extraction test results, when compared to the averages, shall be accepted
if within the tolerances listed below.

Parameter Tolerance
1/2” ± 8
#4 ± 6
#8 ± 5

#30 ± 5
#200 ± 2.0
AC ± 0.4

If more than 20% of the individual gradation or asphalt content test results fall outside the
tolerances, the RAP will not be allowed to be used in Class I or Superpave mixtures unless the
RAP representing the failing tests is removed from the stockpile. All test data and acceptance
ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

Designs.  At the Contractor's option, Class I or Superpave bituminous concrete binder,
leveling binder, or surface course may be constructed utilizing RAP material meeting the above
detailed requirements. The amount of RAP included in the mixture shall not exceed the
percentages specified in the plans.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
within the control tolerances of a RAP stockpile that has been previously tested and used in a
design, those RAP stockpiles may be used in that design at the percent previously verified.

Production.  All RAP used shall meet the nominal maximum size requirement for the
bituminous mixture being produced. A scalping screen shall be used in the RAP feed system to
remove oversized material.  If material passing the screen deck adversely affects the mix
production or quality of the mix, the screen shall be set at a size specified by the Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design.

80011
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SAND MODULE IMPACT ATTENUATORS (BDE)

Effective October 15, 1976
Revised:  January 1, 2001

Description.  This work shall consist of furnishing, erecting, and/or relocating sand module
impact attenuators and the construction of attenuator bases when specified.

Impact Attenuators.  Impact attenuators shall be the self purging sand module type.  The
modules shall meet the testing criteria contained in National Cooperative Highway Research
Program (NCHRP) Report 350 and shall be approved by the Department.  The modules shall
be preassembled to the greatest extent practicable so as to reduce to a minimum the on-site
installation time.  The attenuator installation shall be located, oriented, and the modules
assembled and filled to the nominal weights as shown on the plans.  All modules in each
installation shall be of the same manufacturer and mixing of the two types will not be permitted.
Sand for filling the modules shall conform to the requirements of Article 1003.01 of the
Standard Specifications for FA-1 or FA-2 Class A quality.  Unbagged sand containing not more
than 5% moisture shall be used for filling modules.

Attenuator Bases.  At the option of the Contractor, attenuator bases may be constructed of
either portland cement concrete or bituminous mixtures.  Portland cement concrete bases shall
be 150 mm (6 inches) thick and conform to the applicable requirements of Section 424 of the
Standard Specifications.  Bituminous mixture bases shall be 200 mm (8 inches) thick and
conform to the applicable requirements of Section 408 of the Standard Specifications.

The surface of the base shall be slightly sloped or crowned to facilitate drainage.  The perimeter
of each module and the specified mass (weight) of sand in each module shall be painted on the
surface of the base.

Temporary.  When specified as temporary, the impact attenuator shall be striped according to
Standard 702001 for drums.  All maintenance of the temporary impact attenuators shall be the
responsibility of the Contractor until removal is directed by the Engineer.  When the Engineer
determines the sand module impact attenuators are no longer required, the installation shall be
dismantled with all sand modules and related hardware becoming the property of the
Contractor.

Relocate.  When the work specifies relocating the sand module impact attenuators as shown on
the plans, each module shall be kept in proper orientation and position.  The sand modules
shall be refilled with sand when necessary.

Removal and Replacement.  When the work specifies removal and replacement of one or more
individual sand module impact attenuators damaged by traffic, other than construction traffic,
the following will apply. When damage to initial installation occurs, the damaged modules and
the contents shall be removed completely and replaced with the required number of modules
necessary to restore the installation to its original condition.  The Contractor shall dispose of all
damaged materials according to Article 202.03 of the Standard Specifications, and furnish and
install new sand modules as directed by the Engineer.  Sand modules that are not damaged,
but have been laterally shifted from their original position shall be realigned and relocated to the
original locations, as directed by the Engineer.  Any modules damaged by the Contractor's
forces shall be replaced or relocated at his/her expense.
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The Contractor shall respond within 12 hours to any call from the Engineer concerning
replacement of the sand module impact attenuators.  If the Contractor does not respond and
does not complete his/her work within 36 hours after initial call from the Engineer, then the
Contractor shall be liable to the Department from the time of the initial call, in the amount of
$200/calendar day, per sand module, not as a penalty but as liquidated damages, until
replacement occurs.

Method of Measurement.  Contract quantities for attenuator bases may be accepted according
to Article 202.07(a) of the Standard Specifications.  When measured, attenuator bases will be
measured in place and the dimensions used to calculate square meters (square yards) will not
exceed those as shown on the plans.

When the work specifies temporary placement, relocation and/or replacement, each individual
sand module, complete with the required hardware, filled with sand and properly installed, shall
constitute one each.

When the work specifies a temporary installation, attenuator bases shall be measured as
specified above.

Basis of Payment.  This work will be paid for at the contract unit price per square meter (square
yard) for ATTENUATOR BASE and at the contract unit price each for INERTIAL BARRIER
INSTALLATION.  These prices shall include all materials, labor, and equipment necessary to
furnish, fabricate, and install the modules in place on the site as shown on the plans, including
all earth excavation, borrow, subgrade preparation, shaping, and seeding for attenuator bases.

When the road is open to traffic, the Contractor may request inspection of the permanent
completed Impact Attenuator installation at each separate location, and if the Engineer accepts
the work, the Contractor will not be responsible for damage to the installation caused by traffic
(other than construction traffic).  When damage to the accepted installation occurs and it is
determined the Contractor is not responsible as outlined herein, repairs to the installation shall
be made by the Contractor and payment will be made according to Article 109.04 of the
Standard Specifications.

When the work specifies relocating the module attenuators, this work will be paid for at the
contract unit price per each for SAND MODULE IMPACT ATTENUATOR, (RELOCATE).

When the work specifies temporary placement of module attenuators, this work will be paid for
at the contract unit price per each for SAND MODULE IMPACT ATTENUATOR,
(TEMPORARY), which price shall include all materials, labor and equipment necessary to
furnish, fabricate, and install the modules in place at the location shown on the plans, on the
relevant traffic control standard, or as directed by the Engineer.  The price shall also include
complete removal of the installation when no longer required.

When the work specifies replacing the module attenuators, this work will be paid for at the
contract unit price per each for SAND MODULE IMPACT ATTENUATOR, (REPLACEMENT).
Realignment and relocation of undamaged units to their original location will not be paid for
separately but will be considered as included in the cost of replacement.

80038
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SEGREGATION CONTROL OF BITUMINOUS CONCRETE (BDE)

Effective:  July 15, 1997

Description.  This work shall consist of the visual identification and corrective action of
segregated bituminous concrete in conjunction with QC/QA of Bituminous Concrete
Mixtures.

Definitions.

(a) Segregation.  Areas of non-uniform distribution of coarse and fine aggregate particles in
a bituminous pavement.

(b) End-of-Load Segregation.  A systematic form of segregation typically identified by 
chevron-shaped segregated areas at either side of a lane corresponding with the 
beginning and end of truck loads.

(c) Longitudinal Segregation.  A linear pattern of segregation that usually corresponds to a 
specific area of the paver.

(d) Severity of Segregation.

1. Low.  A pattern of segregation where the mastic is in place between the aggregate
particles; however, there is slightly more coarse aggregate in comparison with the 
surrounding acceptable mat.

2. Medium.  A pattern of segregation that has significantly more coarse aggregate in 
comparison with the surrounding acceptable mat and which exhibits some lack of 
mastic.

3. High.  A pattern of segregation that has significantly more coarse aggregate in 
comparison with the surrounding acceptable mat and which contains little mastic.

Quality Control by the Contractor.  The Contractor and the Engineer will evaluate the in
place mat daily for segregation.  In the Annual Quality Control Plan or Addendum, the
Contractor shall identify the individual(s) responsible for implementing this Special Provision
and documenting the daily evaluations and conclusions.

The Contractor shall conduct the paving operation in a manner to prevent medium or high
segregation.

The Contractor shall continually monitor the plant operations, hauling or the mix, paver
operations, and the compacted mat for segregation.
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If medium or high segregation has been previously identified on projects with similar paving
operations and mix designs, the Contractor shall include the corrective actions specified
below in the Quality Control Plans or the Quality Control Addendum.

Corrective Action by the Contractor.  When medium or high segregation of the mixture is
identified by the Contractor, the Engineer, or the daily evaluation, the following specific
actions shall be taken:

(a) End of Load Segregation.  If medium or high end-of-load segregation is identified, the 
following actions, as a minimum, shall be taken:

1. Trucks transporting the mixture shall be loaded in multiple dumps:  The first 
against the front wall of the truck bed and then one against the tailgate in a 
manner which prevents the coarse aggregate from migrating to those locations.

2. The paver shall be operated so the hopper is never below 30 percent capacity 
between truck exchanges.

3. The “Head of Material” in the auger area shall be controlled to keep a constant 
level, + 25 mm (1 inch) tolerance.

(b) Longitudinal Segregation.  If medium or high longitudinal segregation is identified, the 
Contractor shall make the necessary adjustment to the slats, augers, or screeds to 
eliminate the segregation.

The Contractor shall implement the corrective actions as soon as possible and report them
to the Engineer before the next day’s paving proceeds.

Quality Control Plans and addendums for subsequent projects shall reflect the corrective
actions taken under the Contract, whether the corrective action was initiated by the
Contractor or the Engineer.

Investigations.  If the corrective actions initiated by the Contractor are insufficient in
controlling medium or high segregation, the Contractor and Engineer will investigate to
determine the cause of segregation.

When an investigation indicates additional corrective action is warranted, the Contractor
shall implement operational changes necessary to correct the segregation problems.

Any verification testing necessary for the investigation will be performed by the Department
according to the applicable project test procedures and specification limits.
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Dispute Resolution.  The Engineer will represent the Department in the administration of this
special provision.

In cases of disputes, the District Construction Engineer will represent the Department in any
disagreement regarding the application of this specification on any Contract.

Basis of Payment.  This work will not be paid for separately but will be considered as
included in the cost of the various items of bituminous concrete, and no additional
compensation will be allowed.

42795

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)

Effective April 1, 1992

To ensure a prompt response to incidents involving the integrity of the work zone traffic control
devices, the Contractor shall provide a telephone number where a responsible individual can be
contacted on a 24-hour-a-day basis.  When the Engineer is notified or determines a deficiency
exists, (s)he shall be the sole judges to whether the deficiency is an immediate safety hazard.
The Contractor shall dispatch sufficient resources within 2 hours of notification to make needed
corrections of deficiencies that constitute an immediate safety hazard.  Other deficiencies shall
be corrected within 12 hours.  If the Contractor fails to restore the required traffic control and
protection within the time limits specified above, the Engineer will impose a daily monetary
deduction for each 24-hour period (or portion thereof) the deficiency exists.  This time period
will begin with the time of notification to the Contractor and end with the Resident Engineer's
acceptance of the corrections.  For this project, the daily deduction will be    *    per day.  In
addition, if the Contractor fails to respond, the Engineer may correct the deficiencies and the
cost thereof will be deducted from monies due or which may become due the Contractor.  This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

*The cost of the daily deduction will be calculated by dividing three percent of the awarded
contract price by the number of calendar days anticipated for this project.  The number of
days anticipated for this project is 575.  This procedure is to be followed regardless of
whether the contract is based upon working days, contains a completion date, or has an
incentive/disincentive clause.

5729I

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 185 working days.
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TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (BDE)

Effective:  August 1, 1994
Revised:  January 1, 2002

This work shall consist of furnishing and installing a Traffic Barrier Terminal Type 1, Special of
the type specified in the plans according to Section 631 of the Standard Specifications and the
following:

Delete all references to Type 1 terminal in Section 631 to the Standard Specifications.

All terminals shall meet the testing criteria contained in the National Cooperative Highway
Research Program (NCHRP) Report 350 and be approved by the Department.

The terminal shall be installed according to the manufacturer’s specifications and shall include
all necessary transitions between the terminal and the item to which it is attached.

The terminals shall follow the manufacturer’s specifications for installation as to type and
number of posts, foundation tubes, and soil plates.

The terminals at a single location within a project shall be of the same manufacture and
configuration and shall be identical in design and appearance unless otherwise specified in the
plans.

The terminal section shall provide a minimum length of need of 11.4 m (37.5 ft.).

Traffic Barrier Terminals Type 1, Special (Tangent) or Traffic Barrier Terminal Type 1, Special
(Flared) shall be delineated with a terminal marker direct applied.  No other guardrail
delineation shall be attached to the terminal section.

This work will be paid for at the contract unit price each for TRAFFIC BARRIER TERMINAL
TYPE 1, SPECIAL (TANGENT) and for TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL
(FLARED).

The terminal marker direct applied will be paid for separately.

Widening of existing shoulders for the construction of Traffic Barrier Terminal, Type 1, Special
(Tangent) or Traffic Barrier Terminal Type 1, Special (Flared) shall be as shown on the plans
and will be paid for according to Section 202 and/or Section 204 of the Standard Specifications.

41209
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WEIGHT CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2001
Revised: April 10, 2001

The Contractor shall provide accurate weights of materials delivered to the contract for
incorporation into the work (whether temporary or permanent) and for which the basis of
payment is by weight.  These weights shall be documented on delivery tickets which shall
identify the source of the material, type of material, the date and time the material was loaded,
the contract number, the net weight, the tare weight when applicable and the identification of
the transporting vehicle.  For aggregates, the Contractor shall have the driver of the vehicle
furnish or establish an acceptable alternative to provide the contract number and a copy of the
material order to the source for each load.  The source is defined as that facility that produces
the final material product that is to be incorporated into the contract pay items.

The Department will conduct random, independent vehicle weight checks for material sources
according to the procedures outlined in the Documentation Section Policy Statement of the
Department’s Construction Manual and hereby incorporated by reference.  The results of the
independent weight checks shall be applicable to all contracts containing this Special Provision.
Should the vehicle weight check for a source result in the net weight of material on the vehicle
exceeding the net weight of material shown on the delivery ticket by 0.5% (0.7% for
aggregates) or more, the Engineer will document the independent vehicle weight check and
immediately furnish a copy of the results to the Contractor.  No adjustment in pay quantity will
be made.  Should the vehicle weight check for a source result in the net weight of material
shown on the delivery ticket exceeding the net weight of material on the vehicle by 0.5% (0.7%
for aggregates) or more, the Engineer will document the independent vehicle weight check and
immediately furnish a copy of the results to the Contractor.  The Engineer will adjust the net
weight shown on the delivery ticket to the checked delivered net weight as determined by the
independent vehicle weight check.

The Engineer will also adjust the method of measurement for all contracts for subsequent
deliveries of all materials from the source based on the independent weight check.  The net
weight of all materials delivered to all contracts containing this Special Provision from this
source, for which the basis of payment is by weight, will be adjusted by applying a correction
factor “A” as determined by the following formula:
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 (0.7% for aggregates)

Where A = Adjustment factor
B = Net weight shown on delivery ticket
C = Net weight determined from independent weight check

The adjustment factor will be applied as follows:

Adjusted Net Weight  =  A  x  Delivery Ticket Net Weight
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The adjustment factor will be imposed until the cause of the deficient weight is identified and
corrected by the Contractor to the satisfaction of the Engineer.  If the cause of the deficient
weight is not identified and corrected within seven (7) calendar days, the source shall cease
delivery of all materials to all contracts containing this Special Provision for which the basis of
payment is by weight.

Should the Contractor elect to challenge the results of the independent weight check, the
Engineer will continue to document the weight of material for which the adjustment factor would
be applied.  However, provided the Contractor furnishes the Engineer with written
documentation that the source scale has been calibrated within seven (7) calendar days after
the date of the independent weight check, adjustments in the weight of material paid for will not
be applied unless the scale calibration demonstrates that the source scale was not within the
specified Department of Agriculture tolerance.

At the Contractor’s option, the vehicle may be weighed on a second independent Department of
Agriculture certified scale to verify the accuracy of the scale used for the independent weight
check.

80048

TYPE III BARRICADES

Effective:  November 1, 2000

Revise the third paragraph of subparagraph (b) of Article 702.03 to read:

“Barricade and wing barricade rails shall be no heavier than 25 mm (1 inch) thick lumber or
plywood   The width of the rails shall be 200 to 300 mm (8 to 12 inches).  Light weight
weather resistant materials such as plastic, fiberglass, or sheet aluminum may be used.
The face of the barricade rails may be sloping or vertical.  Nominal lumber dimensions
shall not be used to satisfy barricade component dimensions.”

80027
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SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)

Effective: January 1, 2000
Revised: January 1, 2002

Description.  This Special Provision establishes and describes the responsibilities of the
Contractor in designing, producing, and constructing Superpave bituminous concrete mixtures
using Illinois-Modified Strategic Highway Research Program (SHRP) Superpave criteria.  This
work shall be according to Section 406 of the Standard Specifications and the Recurring
Special Provision, "Quality Control/Quality Assurance of Bituminous Concrete Mixtures”, except
as follows.

Materials.

(a) Fine Aggregate Blend Requirement.  The Contractor may be required to provide FA 20
manufactured sand to meet the design requirements.  For mixtures with Ndesign ≥ 90,
at least 50 percent of the required fine aggregate fraction shall consist of either stone
sand, slag sand, or steel slag sand meeting the FA/FM 20 gradation.

(b) Reclaimed Asphalt Pavement (RAP).  If the Contractor is allowed to use more than 15
percent RAP, as specified in the plans, a softer PG binder may be required, as
determined by the Engineer.

RAP shall meet the requirements of the special provision, “RAP for Use in Class I and
Superpave Mixtures”.

RAP will not be permitted in mixtures containing polymer modifiers.

RAP containing steel slag will be permitted for use in top-lift surface mixtures only.

(c) Asphalt Cement.  The asphalt cement shall be Performance-Graded (PG) or Modified
Performance-Graded meeting the requirements of Article 1009.05 of the Standard
Specifications for the grade specified on the plans.

The following additional guidelines shall be used if a polymer modified asphalt is
specified:

(1) The polymer-modified asphalt cement shall be shipped, maintained, and stored at
the mix plant according to the manufacturer's requirements.  Polymer modified
asphalt cement shall be placed in an empty tank and shall not be blended with other
asphalt cements.

(2) The mixture shall be designed using a mixing temperature of 163 ± 3 °C (325 ± 5 °F)
and a gyratory compaction temperature of 152 ± 3 °C (305 ± 5 °F).

(3) Pneumatic-tired rollers will not be allowed unless otherwise specified by the
Engineer.  A vibratory roller meeting the requirements of Article 406.16 shall be
required in the absence of the pneumatic-tired roller.
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(4) A manufacturer's representative from the polymer asphalt cement producer shall be
present during each polymer mixture start-up and shall be available at all times
during production and lay-down of the mix.

Laboratory Equipment.

(a) Superpave Gyratory Compactor.  The Superpave Gyratory Compactor (SGC) shall be
used for all QC/QA testing.

(b) Ignition Oven.  The ignition oven shall be used to determine the AC content.  The
ignition oven shall also be used to recover aggregates for all required washed
gradations.

The Engineer may waive the ignition oven requirement for AC content if the aggregates
to be used are known to have ignition asphalt content calibration factors which exceed
1.5 percent.  If the ignition oven requirement is waived, other Department approved
methods shall be used to determine the AC content.

Mixture Design.  The Contractor shall submit mix designs, for approval, for each required
mixture.  Mix designs shall be developed by Level III personnel who have successfully
completed the course, “Superpave Mix Design Upgrade”.  Articles 406.10 and 406.13 shall not
apply.  The mixtures will be designed according to the respective Illinois-Modified AASHTO
references listed below.

AASHTO MP 2 Standard Specification for Superpave Volumetric Mix Design

AASHTO PP 2 Standard Practice for Short and Long Term Aging of Hot Mix Asphalt
(HMA)

AASHTO PP 19 Standard Practice for Volumetric Analysis of Compacted Hot Mix Asphalt
(HMA)

AASHTO PP28 Standard Practice for Designing Superpave HMA

AASHTO TP 4 Method for Preparing and Determining the Density of Hot Mix Asphalt
(HMA) Specimens by Means of the SHRP Gyratory Compactor

AASHTO TP 308 Method for Determining the Asphalt Content of Hot Mix Asphalt (HMA) by
the Ignition Method

(a) Mixture Composition.  The ingredients of the bituminous mixture shall be combined in
such proportions as to produce a mixture conforming to the composition limits by weight.
The gradation mixture specified on the plans shall produce a mixture falling within the
limits specified in Table 1.

TABLE 1. MIXTURE COMPOSITION (% PASSING)1/

Sieve IL-25.0
mm

IL-19.0
mm

IL-12.5
mm4/

IL-9.5
mm4/

Size min max min max min max min ma
x

37.5mm (1-
1/2")

100
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25mm
(1")

90 100 100

19mm
(3/4")

90 82 100 100

12.5mm
(1/2")

45 75 50 85 90 100 100

9.5mm
(3/8")

90 90 100

4.75mm
(#4)

24 422/ 24 502/ 24 65 24 65

2.36mm
(#8) 16 31 16 36 16 483/ 16 483/

1.18mm
(#16)

10 22 10 25 10 32 10 32

600µµµµm
(#30)
300µµµµm
(#50)

4 12 4 12 4 15 4 15

150µµµµm
(#100)

3 9 3 9 3 10 3 10

75µµµµm
(#200)

3 6 3 6 4 6 4 6

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the 4.75mm (#4)
sieve for binder courses with Ndesign ≥ 90.

3/ The mixture composition shall not exceed 40 percent passing the 2.36mm (#8)
sieve for surface courses with Ndesign ≥ 90.

4/ The mixture composition for surface courses shall be according to IL-12.5mm
or IL-9.5mm, unless otherwise specified by the Engineer.

One of the above gradations shall be used for leveling binder, as specified in the plans,
and according to Article 406.04.

It is recommended that the selected combined aggregate gradation not pass through
the restricted zones specified in Illinois-Modified AASHTO MP 2

(b) Dust/AC Ratio for Superpave.  The ratio of material passing the 75 µm (#200) sieve to
total asphalt cement shall not exceed 1.0 for mixture design (based on total weight of
mixture).

(c) Volumetric Requirements.  The target value for the air voids of the hot mix asphalt
(HMA) shall be 4.0 percent at the design number of gyrations.  The VMA and VFA of the
HMA design shall be based on the nominal maximum size of the aggregate in the mix
and shall conform to the requirements listed in Table 2.
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TABLE 2. VOLUMETRIC REQUIREMENTS
Voids in the Mineral Aggregate

(VMA),
% minimum

Ndesign IL-25.0 IL-19.0 IL-12.5 IL-9.5

Voids Filled
with Asphalt

(VFA),
%

50 65 - 78
70
90
105

12.0 13.0 14.0 15
65 - 75

(d) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine
if an additive is needed in the mix to prevent stripping.  The determination will be made
on the basis of tests made according to Illinois-Modified T283 using 4” Marshall bricks.
To be considered acceptable by the Department as a mixture not susceptible to
stripping, the ratio of conditioned to unconditioned split tensile strengths (TSRs) shall be
equal to or greater than 0.75.  Mixtures, with or without an additive, with TSRs less than
0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive shall be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option.  The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate.  The exact rate of application for
all anti-stripping additives will be determined by the Department.  The method of
application shall be according to Article 406.12 of the Standard Specifications.

Personnel.  The QC Manager and Level I Technician shall have successfully completed the
Department's "Superpave Field Control Course".

Required Plant Tests.  Testing shall be conducted to control the production of the bituminous
mixture.  The Contractor shall use the test methods identified to perform the following mixture
tests at a frequency not less than that indicated in Table 3.

TABLE 3. REQUIRED PLANT TESTS
Parameter Frequency of Tests Test Method
Asphalt Content by Ignition Oven 1 per half day of production Illinois-Modified

AASHTO T308
Bulk Specific Gravity
of Gyratory Sample

Illinois Modified
AASHTO TP4

Air Voids

Maximum Specific
Gravity of Mixture

1 per half day of production
for first 2 days and 1 per

day thereafter (first sample
of the day)

Illinois-Modified
AASHTO T 209

During production, the ratio of minus 75 µm (#200) sieve material to total asphalt cement shall
be not less than 0.6 nor more than 1.2 and the moisture content of the mixture at discharge
from the mixer shall not exceed 0.5 percent.  If at any time the ratio of minus 75 µm (#200)
material to asphalt or moisture content of the mixture falls outside the stated limits, production
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of the mix shall cease.  The cause shall be determined and corrective action satisfactory to the
Engineer shall be initiated prior to resuming production.

During production, mixtures containing an anti-stripping additive will be tested by the
Department for stripping according to Illinois-Modified T 283. If the mixture fails to meet the
TSR criteria for acceptance, no further mixture will be accepted until the Contractor takes such
action as is necessary to furnish a mixture meeting the criteria.

Control Charts/Limits.  Control charts/limits shall be according to QC/QA requirements, except
density shall be plotted on the control charts within the following control limits:

TABLE 4. DENSITY CONTROL LIMITS
Parameter Individual Test

Ndesign ≥ 90 92.0 - 96.0%
Ndesign < 90 93 - 97%

Method of Measurement.  On full-depth pavement projects, this work will be measured in place,
and the quantity for payment will be computed in square meters (square yards) of the thickness
specified. The width of measurement shall be the top width of the bituminous concrete course
as shown on the plans.

On resurfacing projects, this work will be measured for payment in metric tons (tons) according
to 406.23 of the Standard Specifications.

Basis of Payment.  On full-depth pavement projects, this work will be paid for at the contract
unit price per square meter (square yard) for BITUMINOUS CONCRETE PAVEMENT, (FULL-
DEPTH), SUPERPAVE, as specified in the plans.

On resurfacing projects in which polymer modifiers are not required, this work will be paid
for at the contract unit price per metric ton (ton) for BITUMINOUS CONCRETE SURFACE
COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified, LEVELING
BINDER (HAND METHOD), SUPERPAVE, of the Ndesign specified, LEVELING BINDER
(MACHINE METHOD), SUPERPAVE, of the Ndesign specified, and BITUMINOUS
CONCRETE BINDER COURSE, SUPERPAVE, of the mixture composition and Ndesign
specified.

On resurfacing projects in which polymer modifiers are required, this work will be paid for at
the contract unit price per metric ton (ton) for POLYMERIZED BITUMINOUS CONCRETE
SURFACE COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified,
POLYMERIZED LEVELING BINDER (HAND METHOD), SUPERPAVE, of the Ndesign
specified, POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, of the
Ndesign specified, and POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

80010
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COARSE AGGREGATE FOR TRENCH BACKFILL, BACKFILL AND BEDDING (BDE)

Effective: April 1, 2001
Revised: August 1, 2001

Revise Article 208.02 of the Standard Specifications to read:

“208.02 Materials.  Materials shall be according to the following Articles of Section 1000 –
Materials:

(a) Fine Aggregate (Note 1) .....................................................................  1003.04
(b) Coarse Aggregate (Note 2) .................................................................  1004.06

Note 1.  The fine aggregate shall be moist to the satisfaction of the Engineer.

Note 2.  The course aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first sentence of the second paragraph of subparagraph (b) in Article 208.03 of the
Standard Specifications to read:

"Any material meeting the requirements of Articles 1003.04 or 1004.06 which has been
excavated from the trenches shall be used for backfilling the trenches."

Add the following to the end of Article 542.02 of the Standard Specifications:

“(bb) Fine Aggregate (Note 1) .....................................................................  1003.04
(cc) Course Aggregate (Note 2) .................................................................  1004.06

Note 1.  The fine aggregate shall be moist to the satisfaction of the Engineer.

Note 2.  The course aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first and second sentences of the second paragraph of subparagraph (a) of Article
542.04 of the Standard Specifications to read:

"The unstable and unsuitable material shall be removed to a depth determined by the
Engineer and for a width of one diameter (or equivalent diameter) of the pipe on each
side of the pipe culvert, and replaced with aggregate.  Rock shall be removed to an
elevation 300 mm (1 ft) lower than the bottom of the pipe or to a depth equal to 40
mm/m (1/2 in./ft) of ultimate fill height over the top of the pipe culvert, whichever is the
greater depth, and for a width as specified in (b) below, and replaced with aggregate."

Revise the second paragraph of subparagraph (c) of Article 542.04 of the Standard
Specifications to read:
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"Well compacted aggregate, at least 100 mm (4 in.) in depth below the pipe culvert,
shall be placed the entire width of the trench and for the length of the pipe culvert,
except well compacted impervious material shall be used for the outer 1 m (3 ft) at each
end of the pipe.  When the trench has been widened by the removal and replacement of
unstable or unsuitable material, the foundation material shall be placed for a width not
less than the above specified widths on each side of the pipe.  The aggregate and
impervious material shall be approved by the Engineer and shall be compacted to the
Engineer's satisfaction by mechanical means."

Revise subparagraph (e) of Article 542.04 of the Standard Specifications to read:

"(e) Backfilling.  As soon as the condition of the pipe culvert will permit, the entire width of
the trench shall be backfilled with aggregate to a height of at least the elevation of the
center of the pipe.  The aggregate shall be placed longitudinally along the pipe culvert,
except at the outer 1 m (3 ft) at each end of the culvert which shall be backfilled with
impervious material.  The elevation of the backfill material on each side of the pipe shall
be the same.  The space under the pipe shall be completely filled.  The aggregate and
impervious material shall be placed in 200 mm (8 in.) layers, loose measurement, and
compacted to the satisfaction of the Engineer by mechanical means.

When using PVC, PE, or corrugated metal pipe, the aggregate backfill shall be
continued to a height of at least 300 mm (1 ft) above the top of the pipe and compacted
to the satisfaction of the Engineer by mechanical means.

When using PVC, PE, or corrugated metal pipe a minimum of 300 mm (1 ft) of cover
from the top of the pipe to the top of the subgrade will be required.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.

The remainder of the trench shall be backfilled with select material, from excavation or
borrow, free from large or frozen lumps, clods or rock, meeting the approval of the
Engineer.  The material shall be placed in layers not exceeding 200 mm (8 in.) in depth,
loose measurement and compacted to 95 percent of the standard laboratory density.
Compaction shall be obtained by use of mechanical tampers or with approved vibratory
compactors.  Before compacting, each layer shall be wetted or dried to bring the
moisture content within the limits of 80 to 110 percent of optimum moisture content
determined according to AASHTO T 99 (Method C).  All backfill material shall be
deposited in the trench or excavation in such a manner as not to damage the culvert.
The filling of the trench shall be carried on simultaneously on both sides of the pipe.
The Contractor may, at his/her expense, backfill the entire trench with aggregate in lieu
of select material.  The aggregate shall be compacted to the satisfaction of the Engineer
by mechanical means.

The backfill material for all trenches and excavations made in the subgrade of the
proposed improvement, and for all trenches outside of the subgrade where the inner
edge of the trench is within 600 mm (2 ft) of the edge of the proposed pavement, curb,
gutter, curb and gutter, stabilized shoulder, or sidewalk shall be according to Section
208.  The trench backfill material shall be compacted to the satisfaction of the Engineer
by mechanical means.
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The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When the trench has been widened for the removal and replacement of unstable or
unsuitable material, the backfilling with aggregate and impervious material, will be
required for a width of at least the specified widths on each side of the pipe.  The
remaining width of each layer may be backfilled with select material.  Each 200 mm (8
in.) layer for the entire trench width shall be completed before beginning the placement
of the next layer."

Revise subparagraph (b) of Article 542.05 of the Standard Specifications to read:

"(b) Embankment.  Embankment extending to an elevation of 300 mm (1 ft) over the top of
the pipe shall be constructed according to Article 542.04(f), except the material up to the
elevation of the center of the pipe and extending to a width of at least 450 mm (18 in.)
on each side of the pipe, exclusive of the outer 1 m (3 ft) at each end of the pipe, shall
consist of aggregate.  At the outer 1 m (3 ft) at each end of the culvert, impervious
material shall be used."

Add the following to of Article 550.02 of the Standard Specifications:

“(m) Fine Aggregate (Note 2) .....................................................................  1003.04
(n).Course Aggregate (Note 3) .................................................................  1004.06

Note 2.  The fine aggregate shall be moist to the satisfaction of the Engineer.

Note 3.  The course aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first two sentences of the third paragraph of Article 550.04 of the Standard
Specifications to read:

"Well compacted, aggregate bedding material at least 100 mm (4 in.) in depth below the
pipe, shall be placed for the entire width of the trench and length of the pipe.  The aggregate
shall be compacted to the satisfaction of the Engineer by mechanical means."

Revise Article 550.07 of the Standard Specifications to read:

"550.07 Backfilling.  As soon as the condition of the pipe will permit, the entire width of the
trench shall be backfilled with aggregate to a height of at least the elevation of the center of the
pipe.  The aggregate shall be placed longitudinally along the pipe.  The elevation of the backfill
material on each side of the pipe shall be the same.  The space under the pipe shall be
completely filled.  The aggregate backfill material shall be placed in 200 mm (8 in.) layers, loose
measurement and compacted to the satisfaction of the Engineer by mechanical means.  When
using PVC pipe, the aggregate shall be continued to a height of at least 300 mm (12 in.) above
the top of the pipe.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.
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The remainder of the trench and excavation shall be backfilled to the natural line or finished
surface as rapidly as the condition of the sewer will permit.  The backfill material shall consist of
suitable excavated material from the trench or of trench backfill as herein specified.  All backfill
material shall be deposited in the trench or excavation in such a manner as not to damage the
sewer.  The filling of the trench shall be carried on simultaneously on both sides of the pipe.
The backfill material for trenches and excavation made in the subgrade of the proposed
improvement, and for all trenches outside of the subgrade where the inner edge of the trench is
within 600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter,
stabilized shoulder or sidewalk shall be according to Section 208.  The backfill material shall be
compacted to the satisfaction of the Engineer by mechanical means

All backfill material up to a height of 300 mm (1 ft) above the pipe shall be deposited in
uniform layers not exceeding 200 mm (8 in.) thick, loose measurement.  The material in each
layer shall be compacted to the satisfaction of the Engineer by mechanical means.  The
backfilling above this height shall be done according to Method 1, 2 or 3 as described below,
with the following exceptions.

When trench backfill or excavated material meeting the requirements of Section 208 is
required above the first 300 mm (1 ft) of the pipe, the layers shall not exceed 200 mm (8 in.).
Gradations CA6 or CA10 shall not be used with Method 2 or Method 3.

Method 1.  The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be compacted to the satisfaction of the
Engineer by mechanical means.

Method 2.  The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be either inundated or deposited in water.

Method 3.  The trench shall be backfilled with loose material, and settlement secured by
introducing water through holes jetted into the backfill to a point approximately 600 mm (2 ft)
above the top of the pipe.  The holes shall be spaced as directed by the Engineer but shall be
no farther than 2 m (6 ft) apart.

The water shall be injected at a pressure just sufficient to sink the holes at a moderate rate
of speed.  The pressure shall be such that the water will not cut cavities in the backfill material
nor overflow the surface.  If water does overflow the surface, it shall be drained into the jetted
holes by means of shallow trenches.

Water shall be injected as long as it will be absorbed by the backfill material and until
samples taken from test holes in the trench show a satisfactory moisture content.  The
Contractor shall bore the test holes not more than 15 m (50 ft) apart and at such other locations
in the trench designated by the Engineer.  As soon as the watersoaking has been completed,
all holes shall be filled with soil and compacted by ramming with a tool approved by the
Engineer.

Backfill material which has been watersoaked shall be allowed to settle and dry for at least
10 days before any surface course or pavement is constructed on it.  The length of time may be
altered, if deemed desirable, by the Engineer.  Where the inner edge of the trench is within 600
mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, stabilized
shoulder or sidewalk, the provisions of this paragraph shall also apply.



FAI 57
Sections (91-3HB-1)-1, (91-3B)DR
Union County

78

At the end of the settling and drying period, the crusted top of the backfill material shall be
scarified and, if necessary, sufficient backfill material added, as specified in Method 1, to
complete the backfilling operations.

The method used for backfilling and compacting the backfill material shall be the choice of
the Contractor.  If the method used does not produce results satisfactory to the Engineer, the
Contractor will be required to alter or change the method being used so the resultant backfill will
be satisfactory to the Engineer.  Should the Contractor be required to alter or change the
method being used, no additional compensation will be allowed for altering or changing the
method.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When sheeting and bracing have been used, sufficient bracing shall be left across the
trench as the backfilling progresses to hold the sides firmly in place without caving or
settlement.  This bracing shall be removed as soon as practicable.  Any depressions which may
develop within the area involved in the construction operation due to settlement of the
backfilling material shall be filled in a manner approved by the Engineer.

When the Contractor constructs the trench with sloped or benched sides according to
Article 550.04, backfilling for the full width of the excavation shall be as specified, except no
additional compensation will be allowed for trench backfill material required outside the vertical
limits of the specified trench width.

Whenever excavation is made for installing sewer pipe across earth shoulders or private
property, the topsoil disturbed by excavation operations shall be replaced as nearly as possible
in its original position, and the whole area involved in the construction operations shall be left in
a neat and presentable condition.

Deflection Testing for Storm Sewers.  All PVC storm sewers will be tested for deflection not
less than 30 days after the pipe is installed and the backfill compacted.

For PVC storm sewers with diameters 600 mm (24 in.) or smaller, a mandrel drag shall be
used for deflection testing.  For PVC storm sewers with diameters over 600 mm (24 in.),
deflection measurements other than by a mandrel drag shall be used.

Where the mandrel is used, the mandrel shall be furnished by the Contractor and pulled by
hand through the pipeline with a suitable rope or cable connected to each end.  Winching or
other means of forcing the deflection gauge through the pipeline will not be allowed.

The mandrel shall be of a shape similar to that of a true circle enabling the gauge to pass
through a satisfactory pipeline with little or no resistance.  The mandrel shall be of a design to
prevent it from tipping from side to side and to prevent debris build-up from occurring between
the channels of the adjacent fins or legs during operation.  Each end of the core of the mandrel
shall have fasteners to which the pulling cables can be attached.  The mandrel shall have 9,
various sized fins or legs of appropriate dimension for various diameter pipes.  Each fin or leg
shall have a permanent marking that states its designated pipe size and percent of deflection
allowable.

The outside diameter of the mandrel shall be 95% of the base inside diameter, where the
base inside diameter is:
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For all PVC pipe (as defined using ASTM D 3034 methodology):

If the pipe is found to have a deflection greater than specified, that pipe section shall be
removed, replaced, and retested."

Revise subparagraph (c) of Article 1003.04 of the Standard Specifications to read:

"(c) Gradation.  The fine aggregate gradation shall be as follows:

Backfill, bedding and trench backfill for pipe
culverts and storm sewers ...........................................  FA 1, FA 2, FA 6

Porous granular embankment and backfill, french drains,
and sand backfill for underdrains .................................  FA 1, or FA 2 (Note 1)

Note 1: For FA 1 and FA 2, the percent passing the 75 µm (No. 200) sieve shall be 2
±2."

Revise the title of Article 1004.06 of the Standard Specifications to read:

"Coarse Aggregate for Blotter, Embankment, Backfill, Trench Backfill, French Drains,
and Bedding."

Add the following to the end of subparagraph (c) of Article 1004.06 of the Standard
Specifications:

"Backfill, bedding, and trench backfill for pipe culverts
and storm sewers .............................................. CA 6, CA 10, and CA 18"

80051
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CONCRETE MIX DESIGN CRITERIA (BDE)

Effective:  August 1, 2001

Revise Table 1(Metric) of Article 1020.04 of the Standard Specifications as follows:

The “Min. Cement Factor kg/cu m” for Class SH concrete shall be 335(1)/360(2).

The “Max. Water/Cement Ratio kg/kg” for Class MS, SI, RR, SC, and SH concrete shall
be 0.48 and for Class PV concrete shall be 0.42.

Revise Table 1(English) of Article 1020.04 of the Standard Specifications as follows:

The “Min. Cement Factor cwt/cu yd” for Class SH concrete shall be 5.65(1)/6.05(2).

The “Max. Water/Cement Ratio lb/lb” for Class MS, SI, RR, SC, and SH concrete shall be
0.48 and for Class PV concrete shall be 0.42.

Revise the last sentence of paragraph five of Article 1020.05(b) to read:

“A cement factor below 320 kg/cu m (5.35 hundredweight/cu yd) will not be permitted.”

Revise the first sentence of paragraph four of Article 1021.03(c) to read:

“For Class MS, SI, RR, SC, and SH concrete, the water/cement ratio shall not exceed 0.44.

EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)
Effective:  August 1, 2001
Revised:  November 1, 2001

When the Engineer is notified or determines an erosion and/or sediment control deficiency(s)
exists, he/she will direct the Contractor in writing to correct the deficiency.  The Contractor shall
then correct the deficiency within 24 hours.  The deficiency may be any lack of repair,
maintenance, or implementation of erosion and/or sediment control devices included in the
contract, or any failure to comply with the conditions of the National Pollutant Discharge
Elimination System (NPDES) Storm Water Permit for Construction Site Activities.

If the Contractor fails to correct the deficiency(s) within 24 hours, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency exists.  The time period
will begin with the initial written notification to the Contractor and end with the Engineer’s
acceptance of the corrected work.  The per calendar day deduction will be either $1000.00 or
0.05 percent of the awarded contract value, whichever is greater.

If the Contractor fails to respond, the Engineer may correct the deficiencies and deduct the cost
from monies due or which may become due the Contractor.  This corrective action shall in no
way relieve the Contractor of his/her contractual requirements or responsibilities.
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ERRATA FOR THE 2002 STANDARD SPECIFICATIONS (BDE)

Effective:  January 1, 2002

Page vi Change “SECTION 501.  BITUMINOUS TREATED EARTH SURFACE…” to
“SECTION 501.  REMOVAL OF EXISTING STRUCTURES…”.

Page x Add the heading "LIGHTING" prior to the heading "WIRE AND CABLE".

Page xi Change "SECTION 830.  METAL POLES…" to "SECTION 830.  LIGHT
POLES…".

Add the heading "TRAFFIC SIGNALS" prior to the heading "SIGNAL
MAINTENANCE".

Page 34 Article 107.22(b).  In the fifth line of the first paragraph change “Illinois Department
of Conservation” to “Illinois Department of Natural Resources”.

Page 35 Article 107.22(c).  In the seventh line of the first paragraph change “Illinois
Department of Conservation” to “Illinois Department of Natural Resources”.

Article 107.22(c)(2).  In the first line of the second paragraph change “Department
of Conservation” to “Department of Natural Resources”.

Page 46 Article 108.04.  In the fourth line of the first paragraph change “40 days” to “ten
days”.

Page 140 Article 301.05.  In the second line of the first paragraph change "Type 8" to "Type
B".

Page 144 Article 302.08.  In the first sentence of the second paragraph change "not than" to
"not less than".

Page 185 Article 353.07.  Change “420.10(g)” to “420.10(f)”.

Page 246 Article 406.23.  In the fifth and sixteenth lines of the fifth paragraph change
“1102.01(a)(13)” to “1102.01(a)(9)”.

Page 257 Article 420.02.  Delete “(g)  Preformed Elastomeric Compression Joint Seals for
Concrete……1053.01”.

Page 380 Article 504.06(c)(6).  In the second and sixth lines of the fifth paragraph change "4
°C (40 °F)" to "22 °C (40 °F)".

Page 425 Article 506.04(d).  In the first line of the first paragraph change "wither" to "either".

Page 635 Article 701.03.  Revise the first paragraph to read:  “Equipment.  Equipment shall
be according to the following articles of Section 1100 – Equipment:”.

Page 650 Article 701.06(g).  Delete the second paragraph.
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Page 652 Article 701.08(a).  In the seventh line of the first paragraph change “401411” to
“701411”.

Page 661 Article 703.04.  In the eighth line of the first paragraph change "four degrees" to "
45 degrees".

Page 728 Article 816.03(a).  Revise the first sentence of the first paragraph to read, "The unit
duct shall be installed according to the NEC, directly from the reels on which the
unit duct was shipped, in continuous spans from terminal to terminal without
splicing the duct or cables."

Page 730 Article 817.03.  Revise the third sentence of the sixth paragraph to read, "The
cable shall be installed in continuous spans between terminal points and splicing
will only be permitted in pole handholes or junction boxes on bridge structures
above grade."

Page 734 Article 821.07.  Revise the third paragraph to read, "The mounting shall provide
the correct position of the luminaire as recommended by the manufacturer and
shall be able to withstand assigned loading according to AASHTO.  The sign
lighting installation shall include all aluminum conduit, fittings, attachment
hardware, cable and a disconnect switch with a lockable exterior handle mounted
within reach from the walkway".

Page 738 Change "SECTION 830.  METAL POLES" to " SECTION 830.  LIGHT POLES".

Page 745 Article 837.03(b).  In the fourth line of the first paragraph change “503.07(a)” to
“503.07”.

Page 799 Article 1004.01(c).  In notes 4/, 5/, and 6/, replace the four occurrences of “ ” with
“±”.

Page 822 Article 1006.27(b).  In the first line of the second paragraph change “ASTM F 669”
to “ASTM F 1043”.

Page 847 Article 1009.05.  Delete the last sentence of the first paragraph.

Page 865 Article 1020.04.  In the Class SI Concrete section of Table 1 add "Pile
Encasement…512".

Page 934 Article 1067.01(a)(5)b.  Revise the fifth sentence of the third paragraph to read,
"Proper ignition shall be provided over a range of -15 percent to +5 percent of
rated voltage."

Page 945 Article 1067.07(f)(2)e.  In the fourth line of the first paragraph change "3,300 volts"
to "600 V".

Page 972 Article 1069.01(e)(4).  Revise the second sentence of the first paragraph to read,
"Poles shall have a single piece shaft with a 250 mm (10 in.) minimum outside
bottom diameter at groundline, tapering to a 130 mm (5 in.) minimum outside top
diameter."
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Page 988 Article 1070.01.  In the chart after the first paragraph, change the references for
both Helix Screw and Pilot Point from  “ASTM A635” and “ASTM A575”,
respectively, to “AASHTO M 270M, Grade 250 (M270, Grade 36)”.

Article 1070.02.  Delete the second sentence of the first paragraph

Article 1070.02.  Revise the first sentence of the second paragraph to read, "Nuts,
washers and the entire length of the anchor rods shall be galvanized according to
Article 1006.09."

Page 1020 Article 1079.02.  Change second subparagraph "(b)"to "(c)".

Page 1048 Article 1086.01(a)(7).  Add the following to the end of the first paragraph, "Where
installed in a heavy salt spray environment, the enclosure shall be stainless steel."

MATERIAL ALLOWANCES

Effective: December 1, 2001

Revise the sixth paragraph of Article 109.07 of the Standard Specifications to read:

“In addition, payment may be made for materials prior to their use in the work.  These
material allowances may be paid at the discretion of the Department when satisfactory evidence
is presented by the Contractor.  Satisfactory evidence includes justification for the allowance (to
expedite the work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs and evidence that such material is properly
stored on the project or at a secure location acceptable and accessible to the Department.
Material allowances will be considered only for nonperishable materials when the cost, including
transportation, exceeds $10,000 and such materials are not expected to be utilized within 60
days of the request for the allowance.  For contracts valued under $500,000, the minimum
$10,000 requirement may be met by combining the principal (material) product of no more than
two contract items.  An exception to this two item limitation may be considered for any contract
regardless of value for items in which material (products) are similar except for type and/or size.
Material allowances shall not exceed the value of the contract items in which used and shall not
include the cost of installation or related markups.  Amounts paid by the Department for
material allowances will be deducted from estimates due the Contractor as the material is used.
Two-sided copies of the Contractor’s cancelled checks for materials and transportation must be
furnished to the Department within 60 days of payment of the allowances or the amounts will be
reclaimed by the Department."
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NON-CLASS I SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)

Effective: January 1, 2001
Revised:  March 1, 2001

Description. This work shall consist of constructing a Bituminous Aggregate Mixture
according to Articles 312.01 – 312.11 of the Standard Specifications, a Bituminous Base
Course according to Section 355 of the Standard Specifications or  Bituminous Concrete Base
Course Widening according to Section 356 of the Standard Specifications and the Recurring
Special Provision, “Quality Control/Quality Assurance of Bituminous Concrete Mixtures” except
as modified herein.

Materials.

BAM BBC/BBCW
Coarse Aggregate Article 312.03 (a) Article 355.02 (a)
Fine Aggregate Article 312.03, Note 1 Article 355.02 (b)
Mineral Filler ---- Article 355.02 (c)
RAP Material Article 312.03 (b) Article 355.02 (d)
Bituminous Materials Unless otherwise specified on the plans, PG 58-22. If the

Contractor uses more than 15% RAP, a softer PG binder may
be required, as determined by the Engineer.

Mixture Criteria.

(a) Add the following to the Mixture Requirements:

BAM BBC
#200:AC% ratio 1.4 1.4

Design Volumetric Requirements:

Design Compactive Effort Design
Air Voids (%)

BAM NDES = 30 2.0%
BCC NDES = 50 2.0%

Basis of Payment.  This work will be paid for at the contract unit price per square meter
(square yard) for STABILIZED SUBBASE, BITUMINOUS BASE COURSE SUPERPAVE, or
BITUMINOUS CONCRETE BASE COURSE WIDENING SUPERPAVE of the thickness
specified.

80035
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GROUND GRANULATED BLAST-FURNACE SLAG IN PORTLAND CEMENT CONCRETE
(BDE)

Effective: April 1, 1995
Revised: January 1, 2002

Add the following to Article 1020.05 of the Standard Specifications:

"(k) Ground Granulated Blast-Furnace Slag. At the Contractor’s option, GGBF slag may
partially replace portland cement in concrete mixtures, for Class BD, PV, MS, SI, SC
and SH, except when blended cements are used.  A mix design consisting of cement,
GGBF slag, and fly ash may be used only when specified by the Department.  For Class
PP concrete, GGBF slag may be used according to Article 1020.04.

GGBF slag and all other materials proposed for portland cement concrete mix designs
shall be furnished to the Engineer at least 60 days prior to the initiation of work.  The
Engineer may elect to waive the required mix designs if the proposed materials
combination has been previously approved and has demonstrated satisfactory field
performance.

The amount of cement replaced by GGBF slag shall not exceed 25 percent by mass
(weight).  The replacement ratio (GGBF slag:cement replaced) shall be a minimum of 1
to 1 for Grade 100 and 120.  Measurements of GGBF slag and cement shall be rounded
up to the  nearest 2.5 kg (5 lb).

Mix design strength requirements for GGBF slag compensated mixes shall be according
to Article 1020.04.

Requirements for opening the pavement and/or structures to traffic and removal of
falsework shall be according to Articles 701.05 and 503.04 respectively, except a
minimum of 28 days  from time of placement shall elapse in the absence of strength
tests.

Except for Class PP concrete, GGBF slag shall not be used in concrete mixtures when
the air temperature is below 4 °C (40 °F) without permission of the Engineer.  If
permission is given, the mix design strength requirement may require the Contractor to
reduce the quantity of GGBF slag, increase the cement, or eliminate the cement factor
reduction for a water-reducing or high range water-reducing admixture which is
permitted according to Article 1020.05(b)."

80034
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MOBILIZATION (BDE)

Effective:  January 1, 1999
Revised:  November 1, 2000

This work shall consist of preparatory work and operations necessary for the movement of
personnel, equipment, supplies and incidentals to the project site for the establishment of
offices, buildings and other facilities necessary for work on the projects and for all other work or
operations which must be performed or costs incurred when beginning work on the project.

The amount which a Contractor will receive payment for, in accordance with the following
schedule will be limited to six percent of the total contract bid.  Should the bid for the item
exceed six percent, the amount over six percent will not be paid until ninety percent of the
adjusted contract value is earned.

Basis of Payment.  Partial payment of the lump sum amount bid for Mobilization, not
exceeding six percent, will be paid according to with the following schedule:

(a) Upon execution of the contract, seventy-five percent of the pay item will be paid.

(b) When ten percent of the original contract amount is earned, an additional fifteen percent
of the pay item will be paid.

(c) When ninety percent of the contract value is earned, the remaining ten percent of the
pay item will be paid along with any amount bid in excess of the six percent limit.

Nothing herein shall be construed to limit or preclude partial payment for other items as
provided for by the contract.

53312

PROSECUTION AND PROGRESS

Effective: April 1, 2000

Add the following paragraph to Article 108.01 of the Standard Specifications:

“All subcontractors shall be registered with the Department as a condition for approval to
perform work on the contract.”

80017
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DRIVING GUARDRAIL POSTS (BDE)

Effective: April 1, 1998

Add the following to the end of Article 630.06 of the Standard Specifications:

“When steel posts are used and the foreslopes are 1:3 or flatter, the Contractor may
drive the posts with a vibratory hammer through the bituminous stabilization provided the posts
are protected by a suitable driving cap.  If disturbance and or damaged of the shoulder or slope
occurs, the driving shall be discontinued and the posts shall be driven through holes cored in
the shoulder.”

NONSHRINK GROUT (BDE)
Effective: January 1, 2002

Revise Article 1024.01 of the Standard Specifications to read:

"1024.01 Requirements. Nonshrink grout shall be Grade B or C according to ASTM C
1107 except as follows:

(a) In Table 1 Performance Requirements, the minimum one day compressive strength
shall be 20,700 kPa (3000 psi) and the three day compressive strength shall not apply.

(b) Delete Section 10.  Instead, the sample material shall be obtained from a minimum of
three “as sold” bags.  The three bags shall be mixed together to make a composite
sample.  Mixing shall be done in a dry condition using a mortar mixer with sufficient
capacity.  Each “as sold” bag shall be a minimum of 22.7 kg (50 lb).  For testing, obtain
sufficient material from the composite sample to make all test specimens.

For making test specimens, mix the nonshrink grout in a mortar mixing apparatus as
specified in ASTM C 305.  Mixing shall begin with dry nonshrink grout material for 30
seconds.  Thereafter, continue mixing and add the entire volume of water within 5
seconds.  Then mix for 25 more seconds.  Stop mixing and scrape the bowl sides for 15
seconds.  Then mix for an additional 2 minutes and 45 seconds.  Finally, check the flow
according to ASTM C 827.

(c) Delete Section 11.5.2.  Instead, place a glass plate over the cube mold.  Use paraffin to
seal the edges of the glass plate to the mold.  The plate shall overlap the cube mold a
minimum 6 mm (1/4 in.).  Place a minimum 2.2 kg (5.0 lb) weight on the surface of the
glass.  Immediately place test specimens in the moist room.

(d) Sections 6.2, 6.3, 6.4, 8, 9, 11.3, and 11.4.2 shall not apply.

(e) Add the following requirements.

(1) The initial set shall be a minimum 60.0 minutes when tested according to ASTM
C 953.

(2) The grout shall have a minimum 80.0 percent relative dynamic modulus of elasticity
when tested according to Illinois Modified AASHTO T 161, Procedure B."
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PAVEMENT REMOVAL (BDE)

Effective:  January 1, 1999
Revised:  November 1, 2001

Revise the second paragraph of Article 440.02 of the Standard Specifications to read:

“The thickness of the existing pavement structure to be removed, including overlays and
other appurtenances, will be shown on the plans.”

Add the following to Article 440.07 of the Standard Specifications:

“(c) Adjustment of Quantities.  Pavement removal will be adjusted if the thickness varies
more than 15 percent from that shown on the plans.  The quantity will be either
increased or decreased according to the following chart.

% change of thickness % change of quantity

  0 to less than 15 0
15 to less than 20 10
20 to less than 30 15
30 and greater 20

When an adjustment is made for variations in pavement thickness a resulting
adjustment will also be made in the earthwork quantities when applicable.

No adjustment will be made for variations in the amount of reinforcement.”

21982

PUMPING BRIDGE DECK (BDE)

Effective:  August 1, 2000

If a boom-type pump is used to place Class BD concrete, one of the following shall be attached
to the discharge end of the pump conduit:

1. An “S” shaped configuration of flexible or rigid conduit.

2. A “90 degree” elbow with a minimum of 10 feet (3 meters) of flexible conduit placed
parallel to the deck.

3. Other similar configurations approved by the Engineer.

80023
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REMOVE AND RE-ERECT STEEL PLATE BEAM GUARDRAIL AND TRAFFIC BARRIER
TERMINALS

Effective:  January 1, 2001

Existing steel block-outs shall be replaced with wooden block-outs during the removal and re-
erection of steel plate beam guardrail and traffic barrier terminals.  The Wood block-outs shall
be according to the current standard applicable to the type of guardrail or terminal section being
re-erected.

The existing steel posts may be drilled to match the bolt pattern shown on standard 630001 for
the wood block-out or a new steel post shall be provided.

All existing "C" posts shall be removed and new steel posts shall be provided.

Payment for the replacement of the existing block-outs with new wood block-outs and the
modification of the existing steel posts or new replacement posts shall be included in the
contract unit price per meter (foot) for REMOVE AND RE-ERECT STEEL PLATE BEAM
GUARDRAIL, of the type specified, and at the contract unit price each for REMOVE AND RE-
ERECT TRAFFIC BARRIER TERMINALS, of the type specified.

80032
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION

Effective:  September 1, 2000

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts.  Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises.  This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575.  For the purposes of this Special Provision, a disadvantaged business
enterprise (DBE) means a business certified by the Department in accordance with the
requirements of 49 CFR part 26 and listed in the DBE Directory or most recent addendum.

CONTRACTOR ASSURANCE:  The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract.  The contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of federally-assisted
contracts.  Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT:  As a requirement of compliance with 49
CFR part 26, the Department has set an overall goal for DBE participation in its federally
assisted contracts.  That goal is 12.5% of all federal-aid funds the Department will expend in its
federally assisted contracts for the subject reporting fiscal year.  The Department is required to
make a good faith effort to achieve this goal.  The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfillment of the
Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR:  This contract includes a
specific DBE utilization goal established by the Department.  The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies.  This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work.  The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 10.00% of the work.  This percentage is set as the DBE participation goal
for this contract.  Consequently, in addition to the other award criteria established for this
contract, the Department will award this contract to a bidder who makes a good faith effort to
meet this goal of DBE participation in the performance of the work.  A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set forth in this Special Provision:
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The bidder documents that firmly committed DBE participation has been obtained to meet the
goal; or

The bidder documents that a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES:  Bidders may consult the DBE Directory as a reference source
for DBE companies certified by the Department.  In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting.  Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.state.il.us.

BIDDING PROCEDURES:  Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply
will render the bid nonresponsive.

In order to assure the timely award of the contract, the as-read low bidder must submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7)
working days after the date of letting.  To meet the seven (7) day requirement , the bidder may
send the Plan by certified mail or delivery service within the seven (7) working day period.  If a
question arises concerning the mailing date of a Plan, the mailing date will be established by
the U.S. Postal Service postmark on the original certified mail receipt from the U.S. Postal
Service or the receipt issued by a delivery service.  It is the responsibility of the as-read low
bidder to ensure that the postmark or receipt date is affixed within the seven (7) working days if
the bidder intends to rely upon mailing or delivery to satisfy the submission day requirement.
The Plan is to be submitted to the Department of Transportation, Bureau of Small Business
Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, Illinois 62764 (Telefax: (217)785-1524).  It is the responsibility of the bidder to
obtain confirmation of telefax delivery.  The Department will not accept a Utilization Plan if it
does not meet the seven (7) day submittal requirement, and the bid will be declared
nonresponsive.  In the event the bid is declared nonresponsive due to a failure to submit a Plan
or failure to comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids.  The Department reserves the right to
invite any other bidder to submit a Utilization Plan at any time for award consideration or to
extend the time for award.

The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE participation
commitments to meet the contract goal or has not obtained enough DBE participation
commitments in spite of a good faith effort to meet the goal.  The Utilization Plan shall further
provide the name, telephone number and telefax number of a responsible official of the bidder
designated for purposes of notification of plan approval or disapproval under the procedures of
this Special Provision.
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The Utilization Plan shall include a DBE Participation Commitment Statement, Department form
SBE 2025, for each DBE proposed for the performance of work to achieve the contract goal.
The signatures on these forms must be original signatures.  All elements of information
indicated on the said form shall be provided, including but not limited to the following:

The name and address of each DBE to be used;

A description, including pay item numbers, of the commercially useful work to be done by each
DBE;

The price to be paid to each DBE for the identified work specifically stating the quantity, unit
price and total subcontract price for the work to be completed by the DBE.  If partial pay items
are to be performed by the DBE, indicate the portion of each item, a unit price where
appropriate and the subcontract price amount;

A commitment statement signed by the bidder and each DBE evidencing availability and intent
to perform commercially useful work on the project; and

If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan must also
include a clear identification of the portion of the work to be performed by the DBE partner(s).

The contract will not be awarded until the Utilization Plan submitted by the bidder is approved.
The Utilization Plan will be approved by the Department if the Plan commits sufficient
commercially useful DBE work performance to meet the contract goal.  The Utilization Plan will
not be approved by the Department if the Plan does not commit sufficient DBE performance to
meet the contract goal unless the bidder documents that it made a good faith effort to meet the
goal.  The good faith procedures of Section VIII of this special provision apply. If the Utilization
Plan is not approved because it is deficient in a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no less than a five (5) working day
period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION:  The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion.  The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted.  A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved.  The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work.  Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.
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DBE as the Contractor:  100% goal credit for that portion of the work performed by the DBE’s
own forces, including the cost of materials and supplies.  Work that a DBE subcontracts to a
non-DBE firm does not count toward the DBE goals.

DBE as a joint venture Contractor:  100% goal credit for that portion of the total dollar value of
the contract equal to the distinct, clearly defined portion of the work performed by the DBE’s
own forces.

DBE as a subcontractor:  100% goal credit for the work of the subcontract performed by the
DBE’s own forces, including the cost of materials and supplies.  Work that a DBE subcontractor
in turn subcontracts to a non-DBE firm does not count toward the DBE goal.

DBE as a trucker:  100% goal credit for trucking participation provided the DBE is responsible
for the management and supervision of the entire trucking operation for which it is responsible.
At least one truck owned, operated, licensed and insured by the DBE must be used on the
contact.  Credit will be given for the full value of all such DBE trucks operated using DBE
employed drivers.  Goal credit will be limited to the value of the reasonable fee or commission
received by the DBE if trucks are leased from a non-DBE company.

DBE as a material supplier:

60% goal credit for the cost of the materials or supplies purchased from a DBE regular dealer.

100% goal credit for the cost of materials or supplies obtained from a DBE manufacturer.

100% credit for the value of reasonable fees and commissions for the procurement of materials
and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES:  If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation.  The Department will consider the quality, quantity and intensity of the kinds of
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors are not
intended to be a mandatory checklist and are not intended to be exhaustive.  Other factors or
efforts brought to the attention of the Department may be relevant in appropriate cases, and will
be considered by the Department.



FAI 57
Sections (91-3HB-1)-1, (91-3B)DR
Union County

94

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBE companies that have the
capability to perform the work of the contract.  The bidder must solicit this interest within
sufficient time to allow the DBE companies to respond to the solicitation.  The bidder must
determine with certainty if the DBE companies are interested by taking appropriate steps to
follow up initial solicitations.

Selecting portions of the work to be performed by DBE companies in order to increase the
likelihood that the DBE goals will be achieved.  This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even when
the prime contractor might otherwise prefer to perform these work items with its own forces.

Providing interested DBE companies with adequate information about the plans, specifications,
and requirements of the contract in a timely manner to assist them in responding to a
solicitation.

a. Negotiating in good faith with interested DBE companies.  It is the bidder’s responsibility
to make a portion of the work available to DBE subcontractors and suppliers and to select those
portions of the work or material needs consistent with the available DBE subcontractors and
suppliers, so as to facilitate DBE participation.  Evidence of such negotiation includes the
names, addresses, and telephone numbers of DBE companies that were considered; a
description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a firm’s price
and capabilities as well as contract goals into consideration.  However, the fact that there may
be some additional costs involved in finding and using DBE companies is not in itself sufficient
reason for a bidder’s failure to meet the contract DBE goal, as long as such costs are
reasonable.  Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make good faith
efforts.  Prime contractors are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

Not rejecting DBE companies as being unqualified without sound reasons based on a thorough
investigation of their capabilities.  The contractor’s standing within its industry, membership in
specific groups, organizations, or associations and political or social affiliations (for example
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the contractor’s efforts to meet the project goal.

Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or
insurance as required by the recipient or contractor.

Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies,
materials, or related assistance or services.
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Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBE companies.

If the Department determines that the Contractor has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will award the
contract provided that it is otherwise eligible for award.  If the Department determines that a
good faith effort has not been made, the Department will notify the bidder of that preliminary
determination by contacting the responsible company official designated in the Utilization Plan.
The preliminary determination shall include a statement of reasons why good faith efforts have
not been found, and may include additional good faith efforts that the bidder could take.  The
notification will designate a five (5) working day period during which the bidder shall take
additional efforts.  The bidder is not limited by a statement of additional efforts, but may take
other action beyond any stated additional efforts in order to obtain additional DBE
commitments.  The bidder shall submit an amended Utilization Plan if additional DBE
commitments to meet the contract goal are secured.  If additional DBE commitments sufficient
to meet the contract goal are not secured, the bidder shall report the final good faith efforts
made in the time allotted.  All additional efforts taken by the bidder will be considered as part of
the bidder’s good faith efforts.  If the bidder is not able to meet the goal after taking additional
efforts, the Department will make a pre-final determination of the good faith efforts of the bidder
and will notify the designated responsible company official of the reasons for an adverse
determination.

The bidder may request administrative reconsideration of a pre-final determination adverse to
the bidder within the five (5) working days after the notification date of the determination by
delivering the request to the Department of Transportation, Bureau of Small Business
Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the request in the United States
mail on or before the fifth business day shall not be deemed delivery.  The pre-final
determination shall become final if a request is not made and delivered.  A request may provide
additional written documentation and/or argument concerning the issue of whether an adequate
good faith effort was made to meet the contract goal.  In addition, the request shall be
considered a consent by the bidder to extend the time for award.  The request will be forwarded
to the Department’s Reconsideration Officer.  The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of whether the bidder
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten (10) working days after receipt of the request for
reconsideration, explaining the basis for finding that the bidder did or did not meet the goal or
make adequate good faith efforts to do so.  A final decision by the Reconsideration Officer that
a good faith effort was made shall approve the Utilization Plan submitted by the bidder and shall
clear the contract for award.  A final decision that a good faith effort was not made shall render
the bid nonresponsive.
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CONTRACT COMPLIANCE:  Compliance with this Special Provision is an essential part of the
contract.  The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s
overall goal until the amount to be applied toward the goals has been paid to the DBE.  The
following administrative procedures and remedies govern the compliance by the Contractor with
the contractual obligations established by the Utilization Plan.  After approval of the Plan and
award of the contract, the Utilization Plan and individual DBE Participation Statements become
part of the contract.  If the contractor did not succeed in obtaining enough DBE participation to
achieve the advertised contract goal, and the Utilization Plan was approved and contract
awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal.

No amendment to the Utilization Plan may be made without prior written approval from the
Department’s Bureau of Small Business Enterprises.  All requests for amendment to the
Utilization Plan shall be submitted to the Department of Transportation, Bureau of Small
Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, Illinois 62764.  Telephone number (217) 785-4611.  Telefax number (217) 785-
1524.

All work indicated for performance by an approved DBE shall be performed, managed and
supervised by the DBE executing the Participation Statement.  The Contractor shall not
terminate for convenience a DBE listed in the Utilization Plan and then perform the work of the
terminated DBE with its own forces, those of an affiliate or those of another subcontractor,
whether DBE or not, without first obtaining the written consent of the Bureau of Small Business
Enterprises to amend the Utilization Plan.  If a DBE listed in the Utilization Plan is terminated for
reasons other than convenience, or fails to complete its work on the contract for any reason,
the Contractor shall make good faith efforts to find another DBE to substitute for the terminated
DBE.  The good faith efforts shall be directed at finding another DBE to perform at least the
same amount of work under the contract as the DBE that was terminated, but only to the extent
needed to meet the contract goal or the amended contract goal.  The Contractor shall notify the
Bureau of Small Business Enterprises of any termination for reasons other than convenience,
and shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good faith
efforts following a termination of a DBE for cause are not successful, the Contractor shall
contact the Bureau and provide a full accounting of the efforts undertaken to obtain substitute
DBE participation.  The Bureau will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract goal
should be amended.
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The Contractor shall maintain a record of payments for work performed to the DBE participants.
The records shall be made available to the Department for inspection upon request.  After the
performance of the final item of work or delivery of material by a DBE and final payment
therefor to the DBE by the Contractor, but not later than thirty (30) calendar days after payment
has been made by the Department to the Contractor for such work or material without regard to
any retainage withheld by the Department, the Contractor shall submit a DBE Payment Report
on Department form SBE 2115 to the District Engineer.  If full and final payment has not been
made to the DBE, the Report shall indicate whether a disagreement as to the payment required
exists between the Contractor and the DBE or if the Contractor believes that the work has not
been satisfactorily completed.  If the Contractor does not have the full amount of work indicated
in the Utilization Plan performed by the DBE companies indicated in the Plan, the Department
will deduct from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages.

The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision.  Final payment shall not be made on the contract until such
time as the Contractor submits sufficient documentation demonstrating achievement of the goal
in accordance with this Special Provision or after liquidated damages have been determined
and collected.
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ATTACHMENTS

        A.      Employment Preference for Appalachian Contracts
                   (included in Appalachian contracts only)

I.   GENERAL

 1. These contract provisions shall apply to all word performed on the
contract by the contractor’s own organization and with the assistance
of workers under the contractor’s immediate superintendence and to
all work performed on the contract by piecework, station work, or by
subcontract.

 2.  Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made.  The Required Contract Provisions shall not be incorporated by
reference in any case.  The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with these
Required Contract Provisions.

 3.  A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

 4.  A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

 5.  Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract.  Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7.  Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and the
contracting agency, the DOL, or the contractor’s employees or their
representatives.

 6.  Selection of Labor: During the performance of this contract, the
contractor shall not:

      a.  Discriminate against labor from any other State,
      possession, or territory of the United States (except for
      employment preference for Appalachian contracts, when
      applicable, as  specified in Attachment A), or

      b.  Employ convict labor for any purpose within the limits of

  the project unless it is labor performed by convicts who are on
  parole, supervised release, or probation.

II.  NONDISCRIMINATION

  (Applicable to all Federal-aid construction contracts and to all
  related subcontracts of $10,000 or more.)

  1.  Equal Employment Opportunity:  Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’s project activities under this contract.  The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of 1990
(42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630
are incorporated by reference in this contract.  In the execution of this
contract, the contractor agrees to comply with the following minimum
specific requirement activities of EEO:

      a.  The contractor will work with the State highway agency
      (SHA) and the Federal Government in carrying out EEO
      obligations and in their review of his/her activities under the
      contract.

      b.  The contractor will accept as his operating policy the
      following statement:

      “It is the policy of this Company to assure that applicants are
      employed, and that employees are treated during employment,
      without regard to their race, religion, sex, color, national origin,
      age or disability.  Such action shall include:  employment,
      upgrading, demotion, or transfer; recruitment or recruitment
      advertising; layoff or termination; rates of pay or other forms
      of compensation; and selection for training, including
      apprenticeship, preapprenticeship, and/or on-the-job-training.”

  2.  EEO Officer:  The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

  3.  Dissemination of Policy:  All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees,
or who recommend such action, or who are substantially involved in
such action, will be made fully cognizant of, and will implement, the
contractor’s EEO policy and contractual responsibilities to provide
EEO in each grade and classification of employment. To ensure that
the above
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agreement will be met, the following actions will be taken as a
minimum:

      a.  Periodic meetings of supervisory and personnel office
      employees will be conducted before the start of work and then
      not less often than once every six months, at which time the
      contractor’s EEO policy and its implementation will be
      reviewed and explained.  The meetings will be conducted by
      the EEO Officer.

      b.  All new supervisory or personnel office employees will be
      given a thorough indoctrination by the EEO Officer, covering all
      major aspects of the contractor’s EEO obligations within thirty
      days following their reporting for duty with the contractor.

      c.  All personnel who are engaged in direct recruitment for the
      project will be instructed by the EEO Officer in the contractor’s
      procedures for locating and hiring minority group employees.

      d.  Notices and posters setting forth the contractor’s EEO
      policy will be placed in areas readily accessible to employees,
      applicants for employment and potential employees.

      e.  The contractor’s EEO policy and the procedures to
      implement such policy will be brought to the attention of
      employees by means of meetings, employee handbooks, or
      other appropriate means.

  4.  Recruitment:  When advertising for employees, the contractor will
include in all advertisements for employees the notation:  “An Equal
Opportunity Employer.”  All such advertisements will be placed in
publications having a large circulation among minority groups in the
area from which the project work force would normally be derived.

      a.  The contractor will, unless precluded by a valid bargaining
      agreement, conduct systematic and direct recruitment through
      public and private employees referral sources likely to yield
      qualified minority group applicants.  To meet this requirement,
      the contractor will identify sources of potential minority group
      employees, and establish which such identified sources
      procedures whereby minority group applicants may be referred
      to the contractor for employment consideration.

      b.  In the event the contractor has a valid bargaining
      agreement providing for exclusive hiring hall referrals, he is
      expected to observe the provisions of that agreement to the
      extent that the system permits the contractor’s compliance
      with EEO contract provisions.  (The DOL has held that where
      implementation of such agreements have the effect of
      discriminating against minorities or women, or obligates the
      contractor to do the same, such implementation violates
      Executive Order 11246, as amended.)

      c.  The contractor will encourage his present employees to
      refer minority group applicants for employment.  Information
      and procedures with regard to referring minority group
      applicants will be discussed with employees.

  5.  Personnel Actions:  Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions
of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to
race, color, religion, sex, national origin, age or disability.  The
following procedures shall be followed:

      a.  The contractor will conduct periodic inspections of project
      sites to insure that working conditions and employee facilities
      do not indicate discriminatory treatment of project site
      personnel.

      b.  The contractor will periodically evaluate the spread of
      wages paid within each classification to determine any
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      evidence of discriminatory wage practices.

      c.  The contractor will periodically review selected personnel
      actions in depth to determine whether there is evidence of
      discrimination.  Where evidence is found, the contractor will
      promptly take corrective action.  If the review indicates that
      the discrimination may extend beyond the actions reviewed,
      such corrective action shall include all affected persons.

      d.  The contractor will promptly investigate all complaints of
      alleged discrimination made to the contractor in connection
      with his obligations under this contract, will attempt to resolve
      such complaints, and will take appropriate corrective action
      within a reasonable time.  If the investigation indicates that the
      discrimination may affect persons other than the complainant,
      such corrective action shall include such other persons.  Upon
      completion of each investigation, the contractor will inform
      every complainant of all of his avenues of appeal.

  6.  Training and Promotion:

      a.  The contractor will assist in locating, qualifying, and
      increasing the skills of minority group and women employees,
      and applicants for employment.

      b.  Consistent with the contractor’s work force requirements
      and as permissible under Federal and State regulations, the
      contractor shall make full use of training programs, i.e.,
      apprenticeship, and on-the-job training programs for the
      geographical area of contract performance.  Where feasible, 25
      percent of apprentices or trainees in each occupation shall be
      in their first year of apprenticeship or training.  In the event a
      special provision for training is provided under this contract,
      this subparagraph will be superseded as indicated in the special
      provision.

      c.  The contractor will advise employees and applicants for
      employment of available training programs and entrance
      requirements for each.

      d.  The contractor will periodically review the training and
      promotion potential of minority group and women employees
      and will encourage eligible employees to apply for such training
      and promotion.

  7.  Unions:  If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and to
effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’s
association acting as agent will include the procedures set forth below:

      a.  The contractor will use best efforts to develop, in
      cooperation with the unions, joint training programs aimed
      toward qualifying more minority group members and women
      for membership in the unions and increasing the skills of
      minority group employees and women so that they may qualify
      for higher paying employment.

      b.  The contractor will use best efforts to incorporate an EEO
      clause into each union agreement to the end that such union
      will be contractually bound to refer applicants without regard
      to their race, color, religion, sex, national origin, age or
      disability.

      c.  The contractor is to obtain information as to the referral
      practices and policies of the labor union except that to the
      extent such information is within the exclusive possession of
      the labor union and such labor union refuses to furnish such
      information to the contractor, the contractor shall so certify to



      the SHA and shall set forth what efforts have been made to
      obtain such information.

      d.  In the event the union is unable to provide the contractor
      with a reasonable flow of minority and women referrals within
      the time limit set forth in the collective bargaining agreement,
      the contractor will, through independent recruitment efforts, fill
      the employment vacancies without regard to race, color,
      religion, sex, national origin, age or disability; making full
      efforts to obtain qualified and/or quailifiable minority group
      persons and women.  (The DOL has held that it shall be no
      excuse that the union with which the contractor has a
      collective bargaining agreement providing for exclusive referral
      failed to refer minority employees.)  In the event the union
      referral practice prevents the contractor from meeting the
      obligations pursuant to Executive Order 11246, as amended,
      and these special provisions, such contractor shall immediately
      notify the SHA.

  8.  Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment:  The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment.

      a.  The contractor shall notify all potential subcontractors and
      suppliers of his/her EEO obligations under this contract.

      b.  Disadvantaged business enterprises (DBE), as defined in 49
      CFR 23, shall have equal opportunity to compete for and
      perform subcontracts which the contractor enters into
      pursuant to this contract.  The contractor will use his best
      efforts to solicit bids from and to utilize DBE subcontractors or
      subcontractors with meaningful minority group and female
      representation among their employees.  Contractors shall
      obtain lists of DBE construction firms from SHA personnel.

      c.  The contractor will use his best efforts to ensure
      subcontractor compliance with their EEO obligations.

  9.  Records and Reports:  The contractor shall keep such records as
necessary to document compliance with the EEO requirements.  Such
records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

      a.  The records kept by the contractor shall document the
      following:

        (1)  The number of minority and non-minority group members
        and women employed in each work classification on the
        project;

        (2)  The progress and efforts being made in cooperation with
        unions, when applicable, to increase employment
        opportunities for minorities and women;

        (3)  The progress and efforts being made in locating, hiring,
        training, qualifying, and upgrading minority and female
        employees; and

        (4)  The progress and efforts being made in securing the
        services of DBE subcontractors or subcontractors with
        meaningful minority and female representation among their
        employees.

     b.  The contractors will submit an annual report to the SHA
     each July for the duration of the project, indicating the number
     of minority, women, and non-minority group employees
      currently engaged in each work classification required by the
      contract work.  This information is to be reported on Form
      FHWA-1391.  If on-the-job training is being required by special
      provision, the contractor will be required to collect and report
      training data.

III.  NONSEGREGATED FACILITIES

    (Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

      a.  By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees
any segregated facilities at any of its establishments, and that the firm
does not permit its employees to perform their services at any
location, under its control, where segregated facilities are maintained.
The firm agrees that a breach of this certification is a violation of the
EEO provisions of this contract.  The firm further certifies that no
employee will be denied access to adequate facilities on the basis of
sex or disability.

      b.  As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated by explicit directive, or
are, in fact, segregated on the basis of race, color, religion, national
origin, age or disability, because of habit, local custom, or otherwise.
The only exception will be for the disabled when the demands for
accessibility override (e.g. disabled parking).

      c.  The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE

    (Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are
exempt.)

  1.  General:

      a.  All mechanics and laborers employed or working upon the
      site of the work will be paid unconditionally and not less often
      than once a week and without subsequent deduction or rebate
      on any account [except such payroll deductions as are
      permitted by regulations (29 CFR 3) issued by the Secretary of
      Labor under the Copeland Act (40 U.S.C. 276c)] the full
      amounts of wages and bona fide fringe benefits (or cash
      equivalents thereof) due at time of payment.  The payment
      shall be computed at wage rates not less than those contained
      in the wage determination of the Secretary of Labor
      (hereinafter “the wage determination”) which is attached
      hereto and made a part hereof, regardless of any contractual
      relationship which may be alleged to exist between the
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      contractor or its subcontractors and such laborers and
      mechanics.  The wage determination (including any additional
      classifications and wage rates conformed under paragraph 2 of
      this Section IV and the DOL poster (WH-1321) or Form FHWA-
      1495) shall be posted at all times by the contractor and its
      subcontractors at the site of the work in a prominent and
      accessible place where it can be easily seen by the workers.
      For the purpose of this Section, contributions made or costs
      reasonably anticipated for bona fide fringe benefits under
      Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
      behalf of laborers or mechanics are considered wages paid to
      such laborers or mechanics, subject to the provisions of
      Section IV, paragraph 3b, hereof.  Also, for the purpose of this
      Section, regular contributions made or costs incurred for more
      than a weekly period (but not less often than quarterly) under
      plans, funds, or programs, which cover the particular weekly
      period, are deemed to be constructively made or incurred
      during such weekly period.  Such laborers and mechanics shall
      be paid the appropriate wage rate and fringe benefits on the
      wage determination for the classification of work actually
      performed, without regard to skill, except as provided in
      paragraphs 4 and 5 of this Section IV.

      b.  Laborers or mechanics performing work in more than one
      classification may be compensated at the rate specified for
      each classification for the time actually worked therein,
      provided, that the employer’s payroll records accurately set
      forth the time spent in each classification in which work is
      performed.

      c.  All rulings and interpretations of the Davis-Bacon Act and
      related acts contained in 29 CFR 1, 3, and 5 are herein
      incorporated by reference in this contract.

  2.  Classification:

      a.  The SHA contracting officer shall require that any class of
      laborers or mechanics employed under the contract, which is
      not listed in the wage determination, shall be classified in
      conformance with the wage determination.

      b.  The contracting officer shall approve an additional
      classification, wage rate and fringe benefits only when the
      following criteria have been met:

        (1)  the work to be performed by the additional classification
        requested is not performed by a classification in the wage
        determination;

        (2)  the additional classification is utilized in the area by the
        construction industry;

        (3)  the proposed wage rate, including any bona fide fringe
        benefits, bears a reasonable relationship to the wage rates
        contained in the wage determination; and

        (4)  with respect to helpers, when such a classification
        prevails in the area in which the work is performed.

      c.  If the contractor or subcontractors, as appropriate, the
      laborers and mechanics (if known) to be employed in the
      additional classification or their representatives, and the
      contracting officer agree on the classification and wage rate
      (including the amount designated for fringe benefits where
      appropriate), a report of the action taken shall be sent by the
      contracting officer to the DOL, Administrator of the Wage and
      Hour Division, Employment Standards Administration,
      Washington, D.C. 20210.  The Wage and Hour Administrator,
      or an authorized representative, will approve, modify, or
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      disapprove every additional classification action within 30 days
      of receipt and so advise the contracting officer or will notify
      the contracting officer within the 30-day period that additional
      time is necessary.

      d. In the event the contractor or subcontractors, as
      appropriate, the laborers or mechanics to be employed in the
      additional classification or their representatives, and the
      contracting officer do not agree on the proposed classification
      and wage rate (including the amount designated for fringe
      benefits, where appropriate), the contracting officer shall refer
      the question, including the views of all interested parties and
      the recommendation of the contracting officer, to the Wage
      and Hour Administrator for determination. Said Administrator,
      or an authorized representative, will issue a determination
      within 30 days of receipt and so advised the contracting
      officer or will notify the contracting officer within the 30-day
      period that additional time is necessary.

      e.  The wage rate (including fringe benefits where appropriate)
      determined pursuant to paragraph 2c or 2d of this Section IV
      shall be paid to all workers performing work in the additional
      classification from the first day on which work is performed in
      the classification.

  3.  Payment of Fringe Benefits:

      a.  Whenever the minimum wage rate prescribed in the
      contract for a class of laborers or mechanics includes a fringe
      benefit which is not expressed as an hourly rate, the
      contractor or subcontractors, as appropriate, shall either pay
      the benefit as stated in the wage determination or shall pay
      another bona fide fringe benefit or an hourly case equivalent
      thereof.

      b.  If the contractor or subcontractor, as appropriate, does not
      make payments to a trustee or other third person, he/she may
      consider as a part of the wages of any laborer or mechanic the
      amount of any cost reasonably anticipated in providing bona
      fide fringe benefits under a plan or program, provided that the
      Secretary of Labor has found, upon the written request of the
      contractor, that the applicable standards of the Davis-Bacon
      Act have been met.  The Secretary of Labor may require the
      contractor to set aside in a separate account assets for the
      meeting of obligations under the plan or program.

  4.  Apprentices and Trainees (Programs of the U.S. DOL) and
       Helpers:

      a.  Apprentices:

        (1)  Apprentices will be permitted to work at less than the
    predetermined rate for the work they performed when they
    are employed pursuant to and individually registered in a bona
    fide apprenticeship program registered with the DOL,
    Employment and Training Administration, Bureau of
    Apprenticeship and Training, or with a State apprenticeship
    agency recognized by the Bureau, or if a person is employed
    in his/her first 90 days of probationary employment as an
    apprentice in such an apprenticeship program, who is not
    individually registered in the program, but who has been
    certified by the Bureau of Apprenticeship and Training or a
    State apprenticeship agency (where appropriate) to be eligible
    for probationary employment as an apprentice.

        (2)  The allowable ratio of apprentices to journeyman-level
    employees on the job site in any craft classification shall not



    be greater than the ratio permitted to the contractor as to the
    entire work force under the registered program.  Any
    employee listed on a payroll at an apprentice wage rate, who
    is not registered or otherwise employed as stated above, shall
    be paid not less than the applicable wage rate listed in the
    wage determination for the classification of work actually
    performed.  In addition, any apprentice performing work on
    the job site in excess of the ratio permitted under the
    registered program shall be paid not less than the applicable
    wage rate on the wage determination for the work actually
    performed.  Where a contractor or subcontractor is
    performing construction on a project in a locality other than
    that in which its program is registered, the ratios and wage
    rates (expressed in percentages of the journeyman-level
    hourly rate) specified in the contractor’s or subcontractor’s
    registered program shall be observed.

        (3)  Every apprentice must be paid at not less than the rate
    specified in the registered program for the apprentice’s level
    of progress, expressed as a percentage of the journeyman-
    level hourly rate specified in the applicable wage
    determination.  Apprentices shall be paid fringe benefits in
    accordance with the provisions of the apprenticeship program.
    If the apprenticeship program does not specify fringe benefits,
    apprentices must be paid the full amount of fringe benefits listed
    on the wage determination for the applicable classification.  If
    the Administrator for the Wage and Hour Division determines
    that a different practice prevails for the applicable apprentice
    classification, fringes shall be paid in accordance with that
    determination.

        (4)  In the event the Bureau of Apprenticeship and Training,
    or a State apprenticeship agency recognized by the Bureau,
    withdraws approval of an apprenticeship program, the
    contractor or subcontractor will no longer be permitted to
    utilize apprentices at less than the applicable predetermined
    rate for the comparable work performed by regular employees
    until an acceptable program is approved.

      b.  Trainees:

        (1)  Except as provided in 29 CFR 5.16, trainees will not be
    permitted to work at less than the predetermined rate for the
    work performed unless they are employed pursuant to and
    individually registered in a program which has received prior
    approval, evidenced by formal certification by the DOL,
    Employment and Training Administration.

        (2)  The ratio of trainees to journeyman-level employees on
    the job site shall not be greater than permitted under the plan
    approved by the Employment and Training Administration.
    Any employee listed on the payroll at a trainee rate who is not
    registered and participating in a training plan approved by the
    Employment and Training Administration shall be paid not less
    than the applicable wage rate on the wage determination for
    the classification of work actually performed.  In addition, any
    trainee performing work on the job site in excess of the ratio
    permitted under the registered program shall be paid not less
    than the applicable wage rate on the wage determination for
    the work actually performed.

        (3)  Every trainee must be paid at not less than the rate
    specified in the approved program for his/her level of progress,
    expressed as a percentage of the journeyman-level hourly rate
    specified in the applicable wage determination. Trainees shall be
    paid fringe benefits in accordance with the provisions of the
    trainee program.  If the trainee program does not mention fringe
    benefits, trainees shall be paid the full amount of fringe benefits
    listed on the wage determination unless the Administrator of the

    Wage and Hour Division determines that there is an
    apprenticeship program associated with the corresponding
    journeyman-level wage rate on the wage determination which
    provides for less than full fringe benefits for apprentices, in
    which cases such trainees shall receive the same fringe benefits
    as apprentices.

        (4)  In the event the Employment and Training Administration
    withdraws approval of a training program, the contractor or
    subcontractor will no longer be permitted to utilize trainees at
    less than the applicable predetermined rate for the work
    performed until an acceptable program is approved.

      c.  Helpers:
      Helpers will be permitted to work on a project if the helper
      classification is specified and defined on the applicable wage
      determination or is approved pursuant to the conformance
      procedure set forth in Section IV. 2.  Any worker listed on a payroll
      at a helper wage rate, who is not a helper under a approved
      definition, shall be paid not less than the applicable wage rate on
      the wage determination for the classification of work actually
      performed.

  5.  Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV.  The straight time hourly wage rates for
apprentices and trainees under such programs will be established by
the particular programs.  The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the
particular program.

  6.  Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any other
Federally-assisted contract subject to Davis-Bacon prevailing wage
requirements which is held by the same prime contractor, as much of
the accrued payments or advances as may be considered necessary
to pay laborers and mechanics, including apprentices, trainee’s and
helpers, employed by the contractor or any subcontractor the full
amount of wages required by the contract.  In the event of failure to
pay any laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part of the
wages required by the contract, the SHA contracting officer may, after
written notice to the contractor, take such action as may be necessary
to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

  7.  Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked in
excess of 40 hours in such workweek.
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  8.  Violation:

Liability for Unpaid Wages; Liquidated Damages:  In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to
the affected employee for his/her unpaid wages.  In addition, such
contractor and subcontractor shall be liable to the United States (in the
case of work done under contract for the District of Columbia or a
territory, to such District or to such territory) for liquidated damages.
Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in
violation of the clause set forth in paragraph 7, in the sum of $10 for
each calendar day on which such employee was required or permitted
to work in excess of the standard work week of 40 hours without
payment of the overtime wages required by the clause set forth in
paragraph 7.

 9. Withholding for Unpaid Wages and Liquidated Damages:

      The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such  contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

  (Applicable to all Federal-aid construction contracts exceeding
  $2,000 and to all related subcontracts, except for projects
  located on roadways classified as local roads or rural collectors,
  which are exempt.)

  1. Compliance with Copeland Regulations (29 CFR 3):

      The contractor shall comply with the Copeland Regulations of
      the Secretary of Labor which are herein incorporated by
      reference.

  2. Payrolls and Payroll Records:

      a.  Payrolls and basic records relating thereto shall be
      maintained by the contractor and each subcontractor during
      the course of the work and preserved for a period of 3 years
      from the date of completion of the contract for all laborers,
      mechanics, apprentices, trainees, watchmen, helpers, and
      guards working at the site of the work.

      b.  The payroll records shall contain the name, social security
      number, and address of each such employee; his or her correct
      classification; hourly rates of wages paid (including rates of
      contributions or costs anticipated for bona fide fringe benefits
      or cash equivalent thereof the types described in Section
      1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
      hours worked; deductions made; and actual wages paid.  In
      addition, for Appalachian contracts, the payroll records shall
      contain a notation indicating whether the employee does, or
      does not, normally reside in the labor area as defined in
      Attachment A, paragraph 1.  Whenever the Secretary of Labor,
      pursuant to Section IV, paragraph 3b, has found that the
      wages of any laborer or mechanic include the amount of any
      costs reasonably anticipated in providing benefits under a plan
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      or program described in Section 1(b)(2)(B) of the Davis Bacon
      Act, the contractor and each subcontractor shall maintain
      records which show that the commitment to provide such
      benefits is enforceable, that the plan or program is financially
      responsible, that the plan or program has been communicated
      in writing to the laborers or mechanics affected, and show the
      cost anticipated or the actual cost incurred in providing
      benefits.  Contractors or subcontractors employing apprentices
      or trainees under approved programs shall maintain written
      evidence of the registration of apprentices and trainees, and
      ratios and wage rates prescribed in the applicable programs.

      c.  Each contractor and subcontractor shall furnish, each week
      in which any contract work is performed, to the SHA resident
      engineer a payroll of wages paid each of its employees
      (including apprentices trainees, and helpers, described in
      Section IV, paragraphs 4 and 5, and watchmen and guards
      engaged on work during the preceding weekly payroll period).

      The payroll submitted shall set out accurately and completely
      all of the information required to be maintained under
      paragraph 2b of this Section V.

      This information may be submitted in any form desired.
      Optional Form WH-347 is available for this purpose and may
      be purchased from the Superintendent of Documents (Federal
      stock number 029-005-0014-1), U.S. Government Printing
      Office, Washington, D.C. 20402.  The prime contractor is
      responsible for the submission of copies of payrolls by all
      suncontractors.

      d.  Each payroll submitted shall be accompanied by a
      “Statement of Compliance,” signed by the Contractor or
      subcontractor or his/her agent who pays or supervises the
      payment of the persons employed under the contract and shall
      certify the following:

        (1)  that the payroll for the payroll period contains the
        information required to be maintained under paragraph 2b
        of this Section V and that such information is correct and
        complete;

        (2)  that such laborer or mechanic (including each helper,
        apprentice, and trainee) employed  on the contract during
        the payroll period has been paid the full weekly wages
        earned, without rebate, either directly or indirectly, and that
        no deductions have been made either directly or indirectly
        from the full wages earned, other than permissible deductions
        as set forth in the Regulations, 29 CFR 3;

        (3)  that each laborer or mechanic has been paid not less that
        the applicable wage rate and fringe benefits or cash
        equivalent for the classification of worked performed, as
        specified in the applicable wage determination incorporated
        into the contract.

      e.  The weekly submission of a properly executed certification
      set forth on the reverse side of Optional Form WH-347 shall
      satisfy the requirement for submission of the “Statement of
      Compliance” required by paragraph 2d of this Section V.

      f.  The falsification of any of the above certifications may
      subject the contractor to civil or criminal prosecution under 18
      U/S. C. 1001 and 31 U.S.C. 231.

      g.  The contractor or subcontractor shall make the records
      required under paragraph 2b of this Section V available for



      inspection, copying, or transcription by authorized
      representatives of the SHA, the FHWA, or the DOL, and shall
      permit such representatives to interview  employees during
      working hours on the job.  If the contractor or subcontractor
      fails to submit the required records or to make them available,
      the SHA, the FHWA, the DOL, or all may, after written notice
      to the contractor, sponsor, applicant, or owner, take such
      actions as may be necessary to cause the suspension of any
      further payment, advance, or guarantee of funds. Furthermore,
      failure to submit the required records upon request or to make
      such records available may be grounds for debarment action
      pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

  1.  On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

      a.  Become familiar with the list of specific materials and
      supplies contained in Form FHWA-47, “Statement of Materials
      and Labor Used by Contractor of Highway Construction
      Involving Federal Funds,” prior to the commencement of work
      under this contract.

      b.  Maintain a record of the total cost of all materials and
      supplies purchased for and incorporated in the work, and also
      of the quantities of those specific materials and supplies listed
      on Form FHWA-47, and in the units shown on Form FHWA-47.

      c.  Furnish, upon the completion of the contract, to the SHA
      resident engineer on /Form FHWA-47 together with the data
      required in paragraph 1b relative to materials and supplies, a
      final labor summary of all contract work indicating the total
      hours worked and the total amount earned.

  2.  At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VII. SUBLETTING OR ASSIGNING THE CONTRACT

  1.  The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in he contract) of the total
original contract price, excluding any specialty items designated
by the State.  Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted form the total original contract price before computing
the amount of work required to be performed by the contractor’s
own organization (23 CFR 635).

      a.  “Its own organization” shall be construed to include only
      workers employed and paid directly by the prime contractor
      and equipment owned or rented by the prime contractor, with
      or without operators.  Such term does not include employees
      or equipment of a subcontractor, assignee, or agent of the
      prime contractor.

      b.  “Specialty Items” shall be construed to be limited to work
      that requires highly specialized knowledge, abilities, or
      equipment not ordinarily available in the type of contracting
      organizations qualified and expected to bid on the contract as a

    whole and in general are to be limited to minor components of
    the overall contract.

  2.  The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

  3.  The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

  4.  No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.

Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIII. SAFETY:  ACCIDENT PREVENTION

  1.  In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635).  The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

  2.  It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

  3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

      In order to assure high quality and durable construction in
      conformity with approved plans and specifications and a high
      degree of reliability on statements and representations made by
      engineers, contractors, suppliers, and workers on Federal-aid
      highway projects, it is essential that all persons concerned
      with the project perform their functions as carefully,
      thoroughly, and honestly as possible.  Willful falsification,
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      distortion, or misrepresentation with respect to any facts
      related to the project is a violation of Federal law.  To prevent
      any misunderstanding regarding the seriousness of these and
      similar acts, the following notice shall be posted on each
      Federal-aid highway project (23 CFR 635) in one or more
      places where it is readily available to all persons concerned
      with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

  18 U.S.C. 1020 reads as follows:

  “Whoever, being an officer, agent or employee of the United
  States, or of any State or Territory, or whoever, whether a
  person, association, firm, or corporation, knowingly makes any
  false statement, false representation, or false report as to the
  character, quality, quantity, or cost of the material used or to be
  used, or the quantity or quality of the work performed or to be
  performed, or the cost thereof in connection with the submission
  of plans, maps, specifications, contracts, or costs of construction
  on any highway or related project submitted for approval to the
  Secretary of Transportation; or

  Whoever knowingly makes any false statement, false
  representation, false report or false claim with respect to the
  character, quality, quantity, or cost of any work performed or to
  be performed, or materials furnished or to be furnished, in
  connection with the construction of any highway or related
  project approved by the Secretary of Transportation; or

  Whoever knowingly makes any false statement or false
  representation as to material fact in any statement, certificate, or
  report submitted pursuant to provisions of the Federal-aid Roads
  Act approved July 1, 1916, (39 Stat. 355), as amended and
  supplemented;

  Shall be fined not more than $10,000 or imprisoned not more
  than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
       WATER POLLUTION CONTROL ACT

  (Applicable to all Federal-aid construction contracts and to all
  related subcontracts of $100,000 or more).

  By submission of this bid or the execution of this contract, or
  subcontract, as appropriate, the bidder, Federal-aid construction
  contractor, or subcontractor, as appropriate, will be deemed to
  have stipulated as follows:

  1.  That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

  2.  That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

  3.  That the firm shall promptly notify the SHA of the receipt of
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any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

  4.  That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
       INELIGIBILITY AND VOLUNTARY EXCLUSION

  1.  Instructions for Certification - Primary Covered Transactions:

      (Applicable to all Federal-aid contracts - 49 CFR 29)

      a.  By signing and submitting this proposal, the prospective
      primary participant is providing the certification set out below.

      b.  The inability of a person to provide the certification set out
      below will not necessarily result in denial of participation in this
      covered transaction.  The prospective participant shall submit
      an an explanation of why it cannot provide the certification set
      out below.  The certification or explanation will be considered
      in connection with the department or agency’s determination
      whether to enter into this transaction.  However, failure of the
      prospective primary participant to furnish a certification or an
      explanation shall disqualify such a person from participation in
      this transaction.

      c.  The certification in this clause is a material representation
      of fact upon which reliance was placed when the department
      or agency determined to enter into this transaction.  If it is
      later determined that the prospective primary participant
      knowingly rendered an erroneous certification, in addition to
      other remedies available to the Federal Government, the
      department or agency may terminate this transaction for cause
      of default.

      d.  The prospective primary participant shall provide immediate
      written notice to the department or agency to whom this
      proposal is submitted if any time the prospective primary
      participant learns that its certification was erroneous when
      submitted or has become erroneous by reason of changed
      circumstances.

      e.  The terms “covered transaction,” “debarred,” “suspended,”
      “ineligible,””lower tier covered transaction,” “participant,”
      “person,” “primary covered transaction,” “principal,”
      “proposal,” and “voluntarily excluded,” as used in this clause,
      have the meanings set out in the Definitions and Coverage
      sections of rules implementing Executive Order 12549.  You
      may contact the department or agency to which this proposal
      is submitted for assistance in obtaining a copy of those
      regulations.

      f.  The prospective primary participant agrees by submitting
      this proposal that, should the proposed covered transaction be
      entered into, it shall not knowingly enter into any lower tier
      covered transaction with a person who is debarred, suspended,
      declared ineligible, or voluntarily excluded from participation in
      this covered transaction, unless authorized by the department
      or agency entering into this transaction.

      g.  The prospective primary participant further agrees by
      submitting this proposal that it will include the clause titled



      “Certification Regarding Debarment, Suspension, Ineligibility
      and Voluntary Exclusion-Lower Tier Covered Transaction,”
      provided by the department or agency entering into this
      covered  transaction, without modification in all lower tier
      covered transactions and in all solicitations for lower tier
      covered transactions.

      h.  A participant in a covered transaction may rely upon a
      certification of a prospective participant in a lower tier covered
      transaction that is not debarred, suspended, ineligible, or
      voluntarily excluded from the covered transaction, unless it
      knows that the certification is erroneous.  A participant may
      decide the method and frequency by which it determines the
      eligibility of its principals.  Each participant may, but is not
      required to, check the nonprocurement portion of the “Lists of
      Parties Excluded from Federal Procurement or Nonprocurement
      Programs” (Nonprocurement List) which is compiled by the
      General Services Administration.

      i.  Nothing contained in the foregoing shall be construed to
      require establishment of a system of records in order to render
      in good faith the certification required by this clause.  The
      knowledge and information of participant is not required to
      exceed that which is normally possessed by a prudent person
      in  the ordinary course of business dealings.

      j.  Except for transactions authorized under paragraph f of
      these instructions, if a participant in a covered transaction
      knowingly enters into a lower tier covered transaction with a
      person who is suspended, debarred, ineligible, or voluntarily
      excluded from participation in this transaction, in addition to
      other remedies available to the Federal Government, the
      department or agency may terminate this transaction for cause
      or default.

******

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

  1.  The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

      a.  Are not presently debarred, suspended, proposed for
      debarment, declared ineligible, or voluntarily excluded from
      covered transactions by any Federal department or agency;

      b.  Have not within a 3-year period preceding this proposal
      been convicted of or had a civil judgment rendered against
      them for commission of fraud or a criminal offense in
      connection with obtaining, attempting to obtain, or performing
      a public (Federal, State or local) transaction or contract under a
      public transaction; violation of Federal or State antitrust
      statutes or commission of embezzlement, theft, forgery,
      bribery, falsification or destruction of records, making false
      statements, or receiving stolen property;

      c.  Are not presently indicted for or otherwise criminally or
      civilly charged by a governmental entity (Federal, State or
      local) with commission of any of the offenses enumerated in
      paragraph 1b of this certification; and

      d.  Have not within a 3-year period preceding this
      application/proposal had one or more public transactions
      (Federal, State or local) terminated for cause or default.

  2.  Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

******

  2.  Instructions for Certification - Lower Tier Covered
       Transactions:

      (Applicable to all subcontracts, purchase orders and other
     lower tier transactions of $25,000 or more - 49 CFR 29)

      a.  By signing and submitting this proposal, the prospective
      lower tier is providing the certification set out below.

      b.  The certification in this clause is a material representation
      of fact upon which reliance was placed when this transaction
      was entered into.  If it is later determined that the prospective
      lower tier participant knowingly rendered an erroneous
      certification, in addition to other remedies available to the
      Federal Government, the department, or agency with which
      this transaction originated may pursue available remedies,
      including suspension and/or debarment.

c. The prospective lower tier participant shall provide
      immediate written notice to the person to which this proposal
      is submitted if at any time the prospective lower tier
      participant learns that its certification was erroneous by reason
      of changed circumstances.

      d.  The terms “covered transaction,” “debarred,”
      “suspended,” “ineligible,” “primary covered transaction,”
      “participant,” “person,” “principal,” “proposal,” and
      “voluntarily excluded,” as used in this clause, have the
      meanings set out in the Definitions and Coverage sections of
      rules implementing Executive Order 12549.  You may contact
      the person to which this proposal is submitted for assistance in
      obtaining a copy of those regulations.

      e. The prospective lower tie participant agrees by submitting
      this proposal that, should the proposed covered transaction be
      entered into, it shall not knowingly enter into any lower tier
      covered transaction with a person who is debarred, suspended,
      declared ineligible, or voluntarily excluded from participation in
      this covered transaction, unless authorized by the department
      or agency with which this transaction originated.

      f.  The prospective lower tier participant further agrees by
      submitting this proposal that it will include this clause titled
      “Certification Regarding Debarment, Suspension, Ineligibility
      and Voluntary Exclusion-Lower Tier Covered Transaction,”
      without modification, in all lower tier covered transactions and
      in all solicitations for lower tier covered transactions.

      g.  A participant in a covered transaction may rely upon a
      certification of a prospective participant in a lower tier covered
      transaction that is not debarred, suspended, ineligible, or
      voluntarily excluded from the covered transaction, unless it
      knows that the certification is erroneous.  A participant may
      decide the method and frequency by which it determines the
      eligibility of its principals.  Each participant may, but is not
      required to, check the Nonprocurement List.

      h.  Nothing contained in the foregoing shall be construed to
      require establishment of a system of records in order to render
      in good faith the certification required by this clause.  The
      knowledge and information of participant is not required to
      exceed that which is normally possessed by a prudent person
      in the ordinary course of business dealing.

      i.  Except for transactions authorized under paragraph e of
      these instructions, if a participant in a covered transaction
      knowingly enters into a lower tier covered transaction with a
      person who is suspended, debarred, ineligible, or voluntarily
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      excluded from participation in this transaction, in addition to
      other remedies available to the Federal Government, the
      department or agency with which this transaction originated
      may pursue available remedies, including suspension and/or
      debarment.

******

Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

  1.  The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

   2.  Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

******

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS
FOR LOBBYING

  (Applicable to all Federal-aid construction contracts and to all
  related subcontracts which exceed $100,000 - 49 CFR 20)

  1.  The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

      a.  No Federal appropriated funds have been paid or will be
      paid, by or on behalf of the undersigned, to any person for
      influencing or attempting to influence an officer or employee of
      any Federal agency, a Member of Congress, an officer or
      employee of Congress, or an employee of a Member of
      Congress in connection with the awarding of any Federal
      contract, the making of any Federal grant, the making of any
      Federal loan, the entering into of any cooperative agreement,
      and the extension, continuation, renewal, amendment, or
      modification of any Federal contract, grant, loan, or
      cooperative agreement.

      b.  If any funds other than Federal appropriated funds have
      been paid or will be paid to any person for influencing or
      attempting to influence an officer or employee of any Federal
      agency, a Member of Congress, an officer or employee of
      Congress, or an employee of a Member of Congress in
      connection with this Federal contract, grant, loan, or
      cooperative agreement, the undersigned shall complete and
      submit Standard Form-LLL, “Disclosure Form to Report
      Lobbying,” in accordance with its instructions.

  2.  This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into.  Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352.  Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.
 
  3.  The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3,
1931, as amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix
A, as well as such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined
to be prevailing by the Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.
The prevailing rates and fringe benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor
shall, in accordance with the provisions of the foregoing statutes, constitute the minimum wages payable on Federal and federally
assisted construction projects to laborers and mechanics of the specified classes engaged on contract work of the character and in the
localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the
provisions of 29 CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a
part of every contract for performance of the described work within the geographic area indicated as required by an applicable DBRA
Federal prevailing wage law and 29 CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination
Decision

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the
Letting and Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that
all contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.

http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/subsc.html
IDOT idot

IDOT idot
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